

JEFFERSON COUNTY
BOARD OF COUNTY COMMISSIONERS



**INTENT AND GENERAL
INFORMATION**

INVITATION TO BID NO: 2026-12

Name of Project: Courthouse Restoration

BID ADVERTISE DATE: June 17, 2026

BID RELEASE DATE: June 12, 2026

MANDATORY PRE-BID MEETING: July 9, 2026 @ 10:00 AM EST

RESPONSE DUE DATE AND TIME: July 30, 2026 @ 3:00 PM EST

MAIL OR DELIVER RESPONSE TO:

(hand-delivery or express mail services)

Jefferson County Board of County Commissioners

ATTN: ITB 2026-12

450 W Walnut St

Monticello, FL 32344

Contact:

COUNTY MANAGER'S OFFICE

Jenny Tuten

450 W Walnut St.

Monticello, FL 32344

850-342-0287

jtuten@jeffersoncountyfl.gov

TABLE OF CONTENTS

INTENT AND GENERAL INFORMATION

SECTION 1.0 SCHEDULE OF EVENTS

SECTION 2.0 BID QUESTIONS

SECTION 3.0 SCOPE OF WORK

SECTION 4.0 RECEIPT AND OPENING OF THE BID

SECTION 5.0 CONE OF SILENCE

SECTION 6.0 BID RESPONSE REQUIREMENTS

SECTION 7.0 EVALUATION OF BIDS AND SELECTION PROCESS

SECTION 8.0 INTENT TO AWARD AND CONTRACT EXECUTION

SECTION 9.0 STANDARD TERMS AND CONDITIONS (STAC)

APPENDICES:

- A. Legal Advertisement
- B. Draft Agreement

ITB 2026-12
INTENT AND GENERAL INFORMATION
Project Name: Courthouse Restoration

INTENT AND GENERAL INFORMATION

Jefferson County, Florida through Invitation to Bid No. **2026-12** is soliciting bids from qualified businesses registered to do business in the State of Florida to provide Courthouse Restoration.

A special prequalification package for this project shall be obtained from the architect, MLD Architects, LLC., 211 John Knox Road, Suite 105, Tallahassee, Florida 32303, 850/385-9200 (phone). This package shall be completed and submitted to the Architect at the Mandatory Prebid Meeting to be conducted at 10:00 a.m. local time on July 9, 2026 at the jobsite.

It is the intent of this ITB to enter into a Contract with the successful Bidder to begin upon approval of the Board of County Commissioners and the issuance of a Notice to Proceed (NTP), for the Work.

Firms interested in preparing a bid for this ITB must complete the requirements set forth in this ITB, its attached documents and documents incorporated by reference (collectively referred to as the "ITB"), and attend the pre-bid meeting. Under the bid process of Jefferson County, the conditions set forth herein are binding on the Bidder as confirmed by the signature of a person with legal authority to bind the Bidder on the cover letter transmitting its Bid to the County in response to this ITB.

If this ITB is amended, the County Manager's Office will issue an appropriate addendum to the ITB. Any addendums will be posted on the County Website. If an addendum is issued, all terms and conditions of this ITB that are not specifically modified in the addendum shall remain unchanged. An addendum to this ITB will be issued if any of the date and/or time change, unless the date(s) fall after the date the ITB Bid(s) are due. Specific dates/time will be determined at each phase.

It is understood and the Bidder hereby agrees to be solely responsible for obtaining all materials and determining the best methods that will be utilized to meet the intent of the specifications of this ITB. Failure by the Bidder to acquaint themselves with the available information will not relieve them from responsibility for estimating properly the difficulty or cost of successfully performing the work. Bidders are expected to examine the specifications and all instructions pertaining to the required commodities/services. Failure to do so will be at Bidder's risk.

The County reserves the right to reject any Bid found to be non-responsive, vague, or non-conforming. The County also reserves the right at any time to withdraw all or part of this ITB in order to protect its best interests. The County is not liable for any costs incurred by the Bidder in preparing its response, nor is a response an offer to contract with any Bidder. Pursuant to Chapter 119, Florida Statutes (FS), all responses are subject to Florida's public records laws.

While every effort is made to ensure the accuracy and completeness of information in the ITB, it is recognized that the information may not be complete in every detail and that all work may not

ITB 2026-12
INTENT AND GENERAL INFORMATION
Project Name: Courthouse Restoration

be expressly mentioned in the ITB. It is the responsibility of the Proposer to include in its Proposal all pertinent information in accordance with the objectives of the ITB.

The ITB and any addenda issued are available on the Jefferson County website at <http://www.jeffersoncountyfl.gov> or by contacting the County at 850-997-3083. All questions pertaining to this ITB should be submitted in writing in accordance with the ITB instructions set forth in Section 1.0 of the ITB.

ADA –Special Accommodations: Any person requiring accommodations by the County due to a disability should call the County Coordinator’s Office at 850-997-3083 at least five (5) working days prior to any pre-response Conference, response opening, or meeting. If you are hearing or speech impaired, please contact the County Coordinator’s Office by the Florida Relay Service, which can be reached at 1-800-955-8771 (TTY).

SECTION 1.0 SCHEDULE OF EVENTS

Failure to comply with this or any other paragraph of this ITB shall be sufficient reason for rejection of the bid.

All times listed in the Schedule of Events are Eastern Standard Time (EST).

<i>Event</i>	<i>Date/Time</i>
Bid Advertisement Date	June 17, 2026
Release of Invitation to Bid	June 12, 2026
Required Pre-Bid Meeting (must submit prequalification package)	July 9, 2026 at 10:00 A.M. @ 1 Courthouse Circle Monticello, FL 32344
Bid Questions Due from Prospective Bidder	July 17, 2026
Responses to bid questions due	July 24, 2026
BIDS DUE TO BOCC	July 30, 2026 at 3:00 P.M.
Posting of Intended Award	July 31, 2026
Board Consideration of Intended Award	August 6, 2026
Posting of Notice of Award	August 6, 2026

SECTION 2.0 BID QUESTIONS

2.1 All inquiries and questions concerning this ITB, must be in writing (e-mail is acceptable), received in accordance with Section 1.0 Schedule of Events, and must be directed to: Jenny Tuten, Executive Operations Manager at jtuten@jeffersoncountyfl.gov or mailed to 450 W Walnut St., Monticello, FL 32344.

Questions and responses will be posted on the County’s Website and, if necessary, an Addendum or Addenda will be issued.

SECTION 3.0 SCOPE OF WORK

ITB 2026-12
INTENT AND GENERAL INFORMATION
Project Name: Courthouse Restoration

GENERAL

1.1 RELATED DOCUMENTS:

A. Drawings and general provisions of Contract, including General and Supplementary Conditions and other Division-1 Specification sections, apply to work of this section.

1.2 PROJECT/WORK IDENTIFICATION:

A. General: Project name is Jefferson County Courthouse Restoration and Repairs, Monticello Florida as shown on the Contract Documents prepared by MLD Architects, LLC. 211 John Knox Road, Suite 105, Tallahassee, Florida, 32303 (1-850-385-9200).

B. Contract Documents: Indicate the work of the Contract and related requirements and conditions that have an impact on the project.

C. Summary of References: Work of the Contract can be summarized by references to the Contract, General Conditions, Supplementary Conditions, Specification Sections, Drawings, addenda and modifications to the contract documents issued subsequent to the initial printing of this project manual and including but not necessarily limited to printed material referenced by any of these. It is recognized that work of the contract is also unavoidably affected or influenced by governing regulations, natural phenomenon including weather conditions and other forces outside the contract documents.

D. The repair, restoration, and rehabilitation of the historic Jefferson County Courthouse while preserving historic character, in accordance with the Secretary of the Interior's Standards for Rehabilitation.

E. Abbreviated Written Summary: Briefly and without force and effect upon the contract documents, the work of the Contract can be summarized as follows:
Work includes site and drainage improvements consisting of landscape trimming, and rerouting of downspouts to properly sized below-grade drainage systems, removal of undersized storm drainage, and redirection of HVAC condensate away from the structure. Repair of basement waterproofing, including treatment of infilled window openings, wall penetrations and replacement of the existing waterproofing. The exterior envelope restoration work includes careful nondestructive cleaning, stucco repair, localized lime-based tuckpointing, repair or replacement of deteriorated soffit, cornice, fascia, and metal balustrade elements, sealing of exterior penetrations, and preparation and repainting of exterior stucco, wood, and metal surfaces. Restoration of historic wood windows, doors, transoms, and sidelights including wood repairs, reglazing, hardware restoration, operability corrections, and repainting.

SUMMARY OF THE WORK:

The roofing work includes replacement of deteriorated modified bitumen low-slope roofing systems. Install modified bitumen interply, 80 mil PVC hybrid roofing and flashing system to provide a manufacturer's 20 year NDL warranty. Cleaning and evaluation of existing steep-slope

ITB 2026-12
INTENT AND GENERAL INFORMATION
Project Name: Courthouse Restoration

roofing under the base bid, installation of new properly sized gutters and downspouts, repairs of the dome and cupola including sealing open seams, corrosion repair, ornamental metal restoration. The interior preservation work includes plaster and trim repairs, repainting of interior wood and plaster surfaces, refinishing of historic wood floors and stairs, restoration of door and window hardware, reattachment of sash weights, repair of stamped metal ceilings at HVAC diffusers, installation of HVAC duct insulation, and replacement of deteriorated attic insulation, with new.

Additive Alternates A:

Includes removing the existing steep-slope asphalt roofing system down to the structural wood decking and installing a new waterproofing underlayment and synthetic slate roofing system.

Additive Alternates B:

Includes removing the existing and installing new HydroDuct 220 waterproofing system with drainage composite on the Northwest corner.

CONTRACTOR USE OF PREMISES:

A. General: The Contractor shall limit his use of the premises to the work indicated, to allow for Owner occupancy and operations of adjacent property.

B. Use of the Site: Confine operations at the site to the areas permitted under the Contract. Portions of the site beyond areas on which work is indicated are not to be disturbed. Conform to site rules and regulations affecting the work while engaged in project construction.

1. Keep existing driveways and entrances serving the premises clear and available to the Owner and his employees, at all times. Do not use these areas for parking or storage of materials.
2. Do not unreasonably encumber the site with materials or equipment. Confine stockpiling of materials and location of storage sheds to the areas agreed upon. If additional storage is necessary, obtain and pay for such storage off site.
3. Lock automotive type vehicles, such as passenger cars and trucks and other mechanized or motorized construction equipment, when parked and unattended, to prevent unauthorized use. Do not leave such vehicles or equipment unattended with the motor running or the ignition key in place.

OWNER OCCUPANCY:

A. Full Owner Occupancy: The Owner will occupy the adjacent operation areas and facilities, on the site. Cooperate fully with the Owner or his representative during construction operations to minimize conflicts, maintain safe conditions and to facilitate Owner usage. Perform the work so as not to interfere with the Owner's operations.

ITB 2026-12
INTENT AND GENERAL INFORMATION
Project Name: Courthouse Restoration

SUMMARY OF THE WORK

ALTERATIONS AND COORDINATION:

- A. General: The work of this Contract includes coordination of the entire work of the project, including preparation of general coordination drawings, diagrams and schedules, and control of site utilization, from beginning of construction activity through project close-out and warranty periods.
- B. Alterations: Where applicable, requirements of the contract documents apply to alteration work in the same manner as to new construction.
- C. All work shall comply with the Florida Building Code 8th Edition 2023

MISCELLANEOUS PROVISIONS:

A. Mechanical/Electrical Requirements of General Work:

- 1. General: Except as otherwise indicated, comply with applicable requirements of Division-15 sections for mechanical provisions within units of general (Division 2-14) Work. Except as otherwise indicated, comply with applicable requirements of Division-23 sections for electrical provisions within units of general (Division 2-14) Work.
- 2. Service Connections: Refer to Division-23 and Division-25 sections for the characteristics of the mechanical and electrical services to be connected to units of general work. Provide units manufactured or fabricated for proper connection to and utilizations of available services, as indicated. Except as otherwise indicated, final connection of mechanical services to general work is defined as being mechanical work, and final connection of electrical services to general work is defined as electrical work.
- 3. Plumbing, sewer and water tap fees shall be paid by the Contractor.

B. Performance Requirements for Completed Work:

- 1. General: The Contract Documents indicated the intended occupancy and utilization of the building and its individual systems and facilities. Compliance with governing regulations is intended and required for the work and for the Owner's occupancy and utilization.

****Full Set of plans and scope details attached in a separate document****

SECTION 4.0 RECEIPT AND OPENING OF THE BID

- 4.1 All Bids received will be recorded and date stamped at the Jefferson County office located at 450 W Walnut St., Monticello FL. The responsibility for submitting the Bid to the County Manager's Office no later than the specified time and date is solely that of the Bidder. The County will in no way be responsible for delays in mail delivery or delays caused for any other occurrence. Any contractors wanting to submit a bid **MUST** attend the pre-bid meeting on **July 9, 2026 at 10 am** located at the Courthouse, 1 Courthouse Cir. Monticello, FL, 32344. Bids will not be considered if a contractor did not sign in at the pre-bid meeting. Pre-qualifications package must be submitted at the pre-bid meeting on July 9, 2026.

ITB 2026-12
INTENT AND GENERAL INFORMATION
Project Name: Courthouse Restoration

- 4.2 Submission of Bids by fax or other electronic means will not be accepted. Late Bids will not be accepted, i.e., any Bid submitted/received after **3:00 P.M. on July 30, 2026**, unless otherwise changed through the issuance of an addendum to this ITB.
- 4.3 Any bids received after the stated time and date will not be considered. Late bids shall not be opened at the public opening. Arrangements may be made for the unopened bid to be returned at the Bidder's request and expense.
- 4.4 A Bid may be withdrawn or modified only by written notification from the Bidder prior to the time fixed for the opening of Bids. Negligence on the part of the Bidder in preparing the Bid confers no right for withdrawal of the Bid after it has been opened
- 4.5 All timely bids will be opened on the date and time indicated in Section 1.0, Schedule of Events (i.e. date Bids are due) or as modified by addendum.

SECTION 5.0 CONE OF SILENCE

- 5.1 A Cone of Silence will be in effect for this ITB beginning with the advertisement date of **June 17, 2026** and will terminate upon issuance of Notice of Award. A violation of the "Cone of Silence" renders any award voidable at the sole discretion of the County Coordinator with approval from the Board of County Commissioners and may subject the potential Respondent/Consultant or representative to debarment.
- 5.2 A prospective Respondent shall not have any communication with any of the Board of County Commissioners nor candidates for County Commission, nor any employees from the Jefferson County Government, which includes the Jefferson County Sheriff's Office, nor any members of the Evaluation Committee, either individually or collectively, concerning this project. Contractor/Respondent or representative who intend to submit qualifications, or have submitted qualifications, for this project are hereby placed on formal notice that they are not to contact County personnel for such purposes as holding meetings of introduction, meals, or meetings relating to the selection process outside of those specifically scheduled by the County. Any such lobbying activities may cause immediate disqualification for this project.
- 5.3 All requests for interpretations or clarifications shall be in writing, addressed to the contact person as shown in Section 2.0, Bid Questions. All such request for interpretations or clarifications must be received in writing in accordance with Section 1.0, Schedule of Events. Any and all such interpretations and supplemental instructions shall be in the form of a written addendum which, if issued, shall be posted on the County's website on the date indicated in Section 1.0, Schedule of Events. Such written addenda shall be binding on the Bidder and shall become a part of the ITB Document(s).

ITB 2026-12
INTENT AND GENERAL INFORMATION
Project Name: Courthouse Restoration

- 5.4 The Cone of Silence shall not apply to:
- a) Communications at the pre-bid meeting.
 - b) Communications during contract negotiations between designated County employees and the intended Vendor.
 - c) Communication with a Vendor by a County employee following Competitive Procurement opening to clarify the Vendor's Response.
 - d) Communication following the filing of a challenge to a Competitive Procurement between the protesting Vendor or the selected Vendor and the County Coordinator's Office, and County Attorney's Office concerning the challenge.

SECTION 6.0 BID RESPONSE REQUIREMENTS

- 6.1 The use of the terms "shall," "must," or "will" (except to indicate simple futurity) in this ITB indicates a mandatory requirement or condition. The words "should" or "may" in this ITB indicate desirable attributes or conditions, but are permissive in nature. Deviation from, or omission of, such a desirable feature will not by itself cause rejection of a Bid.
- 6.2 Bids not meeting all material requirements of this request or which fail to provide all required information, documents, or materials such as required forms, bonds, etc., will be rejected as non-responsive. Material requirements of the bid are those set forth as mandatory, or without which an adequate analysis and comparison of replies is impossible, or those which affect the competitiveness of replies or the cost to the County.
- 6.3 The County reserves the right to determine which Bids meet the material requirements of the ITB and which Bids are responsible and/or responsive. Further, the Board of County Commissioners may reject any and all Bids and seek new Bids when it is in the best interest of the County to do so.
- 6.4 A Bid by a corporation shall be executed in the corporate name by the president or a vice-president or other corporate officer accompanied by evidence of authority to sign. The corporate seal shall be affixed and attested by the secretary or an assistant secretary. The corporate address and state of incorporation shall be provided on the Bid Form, for a Bid by a/an:
- a. Partnership shall be executed in the partnership name and signed by a partner (whose title must appear under the signature), accompanied by evidence of authority to sign. The official address of the partnership shall be provided on the Bid Form.
 - b. Limited liability company shall be executed in the name of the firm by a member and accompanied by evidence of authority to sign. The state of formation of the firm and the official address of the firm shall be shown.

ITB 2026-12
INTENT AND GENERAL INFORMATION
Project Name: Courthouse Restoration

- c. Individual shall show the Bidder's name and business address.
 - d. Bid by a joint venture shall be executed by each joint venture member in the manner indicated on the Bid form. The official address of the joint venture must be provided on the Bid Form.
- 6.5 All names shall be printed in ink below the signatures.
- 6.6 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers and dates of which shall be filled in on the Bid form.
- 6.7 The postal and email addresses and telephone number for communication regarding the Bid shall be shown.
- 6.8 A Bidder seeking to do business with the County shall, at the time of submitting a Bid, be appropriately registered with the Department of State in accordance with the provisions of Chapters 605, 607, 617, or 620 Florida Statutes, as applicable. For further information on required filing and forms, please go to the following sites: <http://sunbiz.org/index.html> or <https://www.dos.myflorida.com/>.
- The Bid shall contain evidence of Bidder's authority and qualification to do business in the state or locality where the Project is located or Bidder shall covenant in writing to obtain such qualification prior to award of the Contract and attach such covenant to the Bid. Bidder's state contractor license number, if any, shall also be shown on the Proposal Transmittal Form (Bid Form 1).
- 6.9 The Bid should address the requirements in a clear and concise manner in the order stated herein.
- 6.10 Bids must include the information/documents specified in the Bid Proposal Forms. Bids that do not adhere to the format or include the requested information/documents may be considered incomplete and therefore unresponsive by the County.
- 6.11 The County reserves the right to seek additional/supplemental representation on specific issues as needed.
- 6.12 Bids should be typed or clearly written. No changes in or corrections to Bids will be allowed after the Bids are opened.
- 6.13 The signer of the Bid must declare that the Bid in all respects fair and in good faith without collusion or fraud and that the signer of the Bid has the authority to bind the principal Bidder.

ITB 2026-12
INTENT AND GENERAL INFORMATION
Project Name: Courthouse Restoration

- 6.14 The County shall not be liable for any costs incurred by Bidder prior to entering into a contract. Therefore, all Bidders are encouraged to provide a simple, straightforward, and concise description of their ability to meet the ITB requirements.

SECTION 7.0 EVALUATION OF BIDS AND SELECTION PROCESS

- 7.1 Bidders who satisfy the required qualifications and are deemed responsible Bidders and who timely submit a responsive Bid will be considered by the County. Bids received from prospective Bidders who have been suspended or debarred will not be accepted or considered. A Bidder whose Bid, past performance, or current status that does not reflect the capability, integrity or reliability to perform fully and in good faith the requirements of the Contract may be rejected as non-responsible.
- 7.2 The county may consider the following factors in addition to price when determining whether a Bidder is responsive and responsible:
- a. Ability, capacity and skill of the Bidder to perform the contract.
 - b. Whether the Bidder can perform the contract within the time specified, without delay, interference, or conflict with current workload.
 - c. Character, integrity, reputation, judgment, experience and efficiency of the Bidder.
 - d. Quality of performance of previous contracts.
 - e. Previous and existing compliance by the vendor with laws and regulations relating to the contract.
 - f. Sufficiency of the financial resources and ability of the vendor to perform the contract or provide the Work.
 - g. Quality, availability and adaptability of the supplies or contractual services to the particular use required.
 - h. Ability of the Bidder to provide further maintenance and service for the use of the subject of the contract, if applicable.
 - i. Number and scope of conditions attached to the bid or quote.
 - j. Qualifications of personnel, licensing and corporate qualifications.
 - k. Evidence of improper litigation.
 - l. Use of one or more subcontractors with a record of poor performance.
- 7.2.1 For the purposes of this section, the county may consider evidence from the ten-year period preceding the subject bid.
- 7.2.2 In the event the lowest, responsive, responsible bid for a construction project exceeds the architectural or engineering cost estimates, the County Coordinator or designee is authorized, when time or economic considerations preclude rebidding of work of a

ITB 2026-12
INTENT AND GENERAL INFORMATION
Project Name: Courthouse Restoration

reduced scope, to negotiate an adjustment of the scope of work with the lowest, responsive, responsible bidder, in order to bring the bid within the amount of available funds. After award of this Bid the County reserves the right to add or delete items/services at prices to be negotiated at the time of addition or deletion. At Contract renewal time(s) or in the event of significant industry wide market changes, the County may negotiate justified adjustments such as price, terms, etc., if in its sole judgment, the County considers such adjustments to be in its best interest.

- 7.3 The County reserves the right to reject any or all Bids, including without limitation, nonconforming, nonresponsive, unbalanced, or conditional Bids. The County further reserves the right to reject the Bid of any Bidder whom it finds, after reasonable inquiry and evaluation, to be non-responsible. The County also reserves the right to waive all informalities not involving price, time, or changes in the Work and to negotiate contract terms with the Successful Bidder.
- 7.3.1 More than one Bid for the same Work from an individual or entity under the same or different names will not be considered. Reasonable grounds for believing that any Bidder has an interest in more than one Bid for the Work may be cause for disqualification of that Bidder and the rejection of all Bids in which that Bidder has an interest.
- 7.3.2 In evaluating Bids, the County will consider whether or not the Bids comply with the prescribed requirements, and such alternates, unit prices and other data, as may be requested in the Bid Form or prior to the Notice of Award.
- 7.3.3 In evaluating Bidders, the County will consider the qualifications of Bidders and may consider the qualifications and experience of Subcontractors, Suppliers, and other individuals or entities proposed for those portions of the Work for which the identity of Subcontractors, Suppliers, and other individuals or entities must be submitted as provided in the Supplementary Conditions. The apparent low, responsible, responsive bidder will be required to provide a list of similar projects completed in the last five years including the project description, location, dates, and team members, an organizational profile of the company with a list of professional staff, years with the company, a statement of qualifications and copies of professional certifications and licenses held prior to any Board of County Commissioners consideration of an award. Failure to provide this information will result in the Bidder being designated not responsible.
- 7.3.4 The County may conduct such investigations as the County deems necessary to establish the responsibility, qualifications, and financial ability of Bidders, proposed Subcontractors, Suppliers, individuals, or entities to perform the Work in accordance with the contract Documents. Any Bidder or sub-contractor that will have access to County facilities or property may be required to be screened to a level that may include but is not limited to fingerprinting and a statewide criminal background check. There may be

ITB 2026-12
INTENT AND GENERAL INFORMATION
Project Name: Courthouse Restoration

fees associated with these procedures. These costs are the responsibility of the Bidder or sub-contractor.

- 7.3.5 If the Contract is to be awarded, the County will award the Contract to the responsible Bidder whose Bid, conforming with all the material terms and conditions of the Instructions to Bidders, is lowest, price and other factors considered. If detailed in the bid form, factors such as discounts, transportation costs, and life cycle costs may be used to determine which bidder, if any, is to offer the award.
- 7.4 Responses to this ITB not meeting the requirements specified herein will be considered non-responsive or not responsible, as applicable. In the best interest of the County, the Jefferson Board of County Commissioners' reserve the right to reject any and all responses or waive any minor irregularity or technicality in responses received. Respondents are cautioned to make no assumptions unless their response has been deemed responsive.
- 7.5 Whenever two or more Bids, which are equal with respect to price, quality and service, are received for procurement of commodities or contractual services, from responsive and responsible Bidders the following steps will be taken to establish the award to the lowest Bidder. This method shall be used for all ties.

Step 1 - Local Business:

Between a Local Business and a Non-Local Business, a Contract award, or the first opportunity to negotiate, as applicable, shall be made to the Local Business.

Step 2 Drug Free Workplace:

At the conclusion of step 1 if all is equal, the Bidder with a Drug Free Workplace program shall be given preference, over a Bidder with no Drug Free Workplace program. The Contract award, or the first opportunity to negotiate, as applicable, shall be made to the Bidder with the Drug Free Workplace program. In order to have a drug free workplace program, a business shall comply with the requirements of § 287.087, F.S.

Step 3 Coin Flip:

At the conclusion of Step 1, and Step 2 if all is equal, the Contract award, or the first opportunity to negotiate, as applicable, shall be determined by the flip of a coin to determine final outcome.

- 7.5.1 When the tie has been broken pursuant to the above procedures, the Contract award, or the first opportunity to negotiate, as applicable, shall be made.

ITB 2026-12
INTENT AND GENERAL INFORMATION
Project Name: Courthouse Restoration

- 7.5.2 If an award or negotiation is unsuccessful with the initial Bidder, award or negotiations may commence with the next highest Bidder, utilizing the tiebreaker steps above to make the determination of next lowest Bidder if necessary.
- 7.6 When the County gives a Notice of Award to the Successful Bidder, it shall be accompanied by the required number of unsigned counterparts of the Contract with the other Contract Documents which are identified in the Contract as attached thereto. Within ten (10) days thereafter, Successful Bidder shall sign and deliver the required number of counterparts of the Contract and attached documents to the County. The County shall deliver one fully signed counterpart to Successful Bidder.

SECTION 8.0 INTENT TO AWARD AND CONTRACT EXECUTION

- 8.1 The County reserves the right to incorporate the successful Bid into the Contract. Failure of a Bidder to accept this obligation may result in the cancellation of the award. The Contract document and its exhibits are included as Appendix B, which is attached hereto and incorporated herein by reference.
- 8.2 The construction, interpretation, and performance of this ITB, and all transactions under it shall be governed by the laws of the State of Florida and Jefferson County. The Contract shall include all terms and conditions of this ITB, any addenda, response, and the County's contract issued as a result of this ITB.
- 8.3 The County reserves the right to make award(s) by individual item, group of items, all or none, or a combination thereof. The County reserves the right to reject any and all bids or to waive any minor irregularity or technicality in the bids received. Award will be made to the lowest responsible and responsive Bidder(s) within the category chosen for basis of award. The County reserves the right to award to one or multiple Bidders at its discretion.
- 8.4 The Successful Bidder will be required to assume responsibility for all services offered in the Bid. The County will consider the Successful Bidder to be the sole point of contact with regard to contractual matters, including payment on any or all charges.
- 8.5 After successful posting of the award for 72 hours, the Successful Bidder will be required to enter into the Contract with the County.

SECTION 9.0 STANDARD TERMS AND CONDITIONS (STAC)

- 9.1 Definitions
- 9.2 Florida Public Records Law and Confidentiality
- 9.3 Procurement Challenges
- 9.4 Construction and Venue
- 9.5 Contract

ITB 2026-12
INTENT AND GENERAL INFORMATION
Project Name: Courthouse Restoration

9.6 Insurance Requirements and Bond Requirements

9.1 Definitions

General terms used throughout this ITB are provided below. Additional definitions may be provided as applicable to a specific section or subject matter.

Award means the determination of a successful Bidder(s) in response to this ITB, resulting in an offer of a Contract to perform the services pursuant to the ITB and their bid.

Bid Bond means an insurance agreement in which a third party agrees to be liable to pay a certain amount of money in the event that a selected vendor fails to accept the contract as bid. If required, a bid bond/deposit shall be for 5% of the amount of the bid.

Bidder means any firm, individual or organization submitting a Bid in response to this ITB.

Cone of Silence is the prohibition of any communication between a Vendor and a County officer, employee, or agent regarding a pending Competitive Procurement, except for such communications at a duly noticed Pre-Proposal Conference or oral presentation, or with the County's designated representative noted in the Competitive Procurement documents.

Contract means the legally enforceable document agreed to and signed by the County and successful Bidder(s) (collectively referred to as the "Parties"), a draft Contract is attached hereto as Appendix B and incorporated herein.

County means the Jefferson Board of County Commissioners (BOCC) and its employees.

ITB means this document, its attachments and any document hereinafter incorporated by reference.

Local Business means a business that has a current business tax receipt issued by Jefferson County, if required, and has its principal office located within Jefferson County currently and for the six (6) month period immediately preceding submission of a response to a Competitive Procurement.

Notice to Proceed (NTP) Authorization/letter that will inform the Contractor of the date that Contractor can start work. NTP start date will be calculated Fifteen (15) calendar days from the date of the Notice to Award.

Successful Bidder means a Bidder who is Awarded a Contract as result of the Bid submitted in response to this ITB.

Payment Bond means a bond which assures that the subcontractors, laborers, and material suppliers will receive payment for the services and products used to fulfill the contract and is due Fifteen (15) days after execution of Contract by the Board of County Commissioners for Jefferson County.

Performance Bond means a bond to assure satisfactory performance of the terms of the contract and is due Fifteen (15) days after execution of Contract by the Board of County Commissioners for Jefferson County

ITB 2026-12
INTENT AND GENERAL INFORMATION
Project Name: Courthouse Restoration

Work or **SOW** means the scope of work and/or services.

9.2 Florida Public Records Law and Confidentiality

- 9.2.1. By submitting a Bid in response to this ITB, a Bidder acknowledges that the County is a governmental entity subject to the Florida Public Records Law (Chapter 119, Florida Statutes). The Bidder further acknowledges that any materials or documents provided to the County may be “public records” and, as such, may be subject to disclosure to, and copying by, the public unless otherwise specifically exempt by Law.
- 9.2.2 Should the Bidder provide the County with any materials which it believes, in good faith, contain information that would be exempt from disclosure or copying under Florida Law; the Bidder shall indicate that belief by typing or printing, in bold letters, the phrase “PROPRIETARY INFORMATION” on the face of each affected page of such materials. The Bidder shall submit to the County both a complete copy of such material and a redacted copy in which the exempt information on each affected page, and only such exempt information, has been rendered unreadable. In the event a Bidder fails to submit both copies of such material, the copy submitted will be deemed a public record subject to disclosure and copying regardless of any annotations to the contrary on the face of such document or any page(s) thereof.
- 9.2.3 Should any person request to examine or copy any material so designated and provided the affected Bidder has otherwise fully complied with this provision, the County, in reliance on the representations of the Bidder, will produce for that person only the redacted version of the affected materials. If the person requests to examine or copy the complete version of the affected material, the County shall notify the Bidder of that request, and the Bidder shall reply to such notification, in writing that must be received by the County no later than 4:00 p.m., EST, of the County business day following Bidder’s receipt of such notification, either permitting or refusing to permit such disclosure or copying.
- 9.2.4 Failure to provide a timely written reply shall be deemed consent to disclosure and copying of the complete copy of such material. If the Bidder refuses to permit disclosure or copying, the Bidder agrees to, and shall, hold harmless and indemnify the County for all expenses, costs, damages, and penalties of any kind whatsoever which may be incurred by the County, or assessed or awarded against the County, in regard to the County’s refusal to permit disclosure or copying of such material. If litigation is filed in relation to such request and the Bidder is not initially named as a party, the Bidder shall promptly seek to intervene as a defendant in such litigation to defend its claim regarding the confidentiality of such material. This provision shall take precedence over any provisions or conditions of any Bid submitted by a Bidder in response to this ITB and shall constitute the County’s sole obligation with regard to maintaining confidentiality of any document, material, or information submitted to the County.

9.3 Procurement Challenges

Any Bidder who desires to formally protest may do so on the grounds of material irregularities in the bid procedure, or material irregularities in the evaluation of the bid.

ITB 2026-12
INTENT AND GENERAL INFORMATION
Project Name: Courthouse Restoration

Such notice of intent of bid challenge shall be made in writing and delivered to the County within 72 hours after posting of the intended recommendation of award. A formal written bid challenge shall be filed within 5 working days in the County Coordinator's Office after the date on which the notice of intent of bid challenge has been submitted. Failure to file a timely notice of intent of bid challenge or failure to file a timely formal written bid challenge shall constitute a waiver of bid challenge proceedings. Bidders who do not submit a legitimate bid do not have standing to file a protest. Furthermore, bidders who would not be awarded the subject contract even if the protest were successful lack standing.

The notice of intent of bid challenge shall contain at a minimum: the name of the bidder, the bidder's address, fax number, and phone number, the name of the bidder's representative to whom notices may be sent, the name and bid number of the solicitation, and a brief factual summary of the basis of the intended challenge.

The formal written bid challenge shall: identify the challenger and the solicitation involved, include a clear statement of the grounds on which the challenge is based, refer to the statutes, laws, ordinances, or other legal authorities to which the challenger deems itself entitled by application of such authorities to such grounds. The challenger shall mail a copy of the notice of challenge and the formal written challenge to the apparent best bidder. The County Coordinator shall, within ten (10) working days of receipt of the formal written challenge, cause the challenge to be investigated. In the event the challenge is not resolved, the Board shall, within a reasonable time, be presented with the written challenge and the County Coordinator's decision to the challenge prior to award of the bid. The procurement, which is the subject of the protest, shall not proceed until a final decision has been made, unless the Board makes a determination that the contract must proceed without delay to protect substantial interest of the County.

Nothing herein relinquishes the County's rights to waive irregularities and formalities in accordance with its bid package and instructions. Further, nothing herein shall create any rights in the unsuccessful bidder. All decision of the Board shall be final.

9.4 Construction and Venue

The validity, construction, and effect of this ITB and subsequent Contract shall be governed by the Laws of the State of Florida. The provisions of the ITB, Successful Bidder's Bid and subsequent Contract shall be complied with by the Parties, but only to the extent they are consistent with applicable law and the Contract. In the event of an inconsistency, the Order of Precedence shall be followed:

- a. Laws of Florida and Contract
- b. ITB and all of its addendums and attachments
- c. Successful firm's Bid

Venue for all actions arising under the ITB and subsequent Contract shall lie in Jefferson County, Florida, United States.

ITB 2026-12
INTENT AND GENERAL INFORMATION
Project Name: Courthouse Restoration

9.5 Contract

- 9.5.1 The Successful Bidder will be required to enter into the Contract with the County and will be required to perform the Work in accordance with the Contract terms and conditions. The Draft Contract is attached hereto as Appendix B and incorporated herein by reference.
- 9.5.2 Any exceptions to the proposed Contract must be noted in Bid Proposal Form 4. The County is under no obligation to modify the proposed Contract to conform to the Successful Bidder's Contract exceptions. Contingent Bids will not be accepted. If acceptance of the Contract Award is contingent on an exception and modification to the Contract, the Bidder must provide this information to the County at the time of submission of bid questions, as outlined in the Schedule of Events in order to obtain a determination from the County regarding the proposed exception. If a Bidder's exception and modification are rejected by the County during the bid question portion of the Bid process and the Bidder later submits a Bid, Bidder shall be deemed to have accepted this Contract provision.

9.6 Insurance Requirements

9.6.1 Insurance Verification Requirements

The insurance required shall be written for not less than the following, or greater if required by law and shall include Employer's liability with limits as prescribed in this contract:

- General Liability \$1,000,000 each occurrence/\$2,000,000 aggregate
- Professional Liability \$1,000,000 each claim/\$2,000,000 aggregate
- Auto Liability \$500,000 combined single limit
- Workers Comp per statute
- Builders Risk/Installation Floater – limit should be 100% of the cost of materials for the roof replacement and include flood/wind coverage. The County should be listed as loss payee on this policy.

Endorsements Required:

- Additional Insured on the General Liability and Auto Liability policies
- Waiver of Subrogation on the General Liability, Auto Liability, and Workers Compensation policies
- 30 Day Notice of Cancellation, with 10 Day notice for nonpayment of premium

This Section shall be underwritten by insurers having a Best's Rating of A and Financial Size Category of VIII or higher, or by such other insurers as shall be acceptable to the Company in its

ITB 2026-12
INTENT AND GENERAL INFORMATION
Project Name: Courthouse Restoration

sole discretion. In addition, a certificate of the issuance of each such insurance policy shall be delivered to the County prior to the commencement of performance of any Work. Such certificate shall contain an agreement by the insurance company issuing the policy that the policy

will not be canceled, terminated or modified without thirty (30) days' prior written notice to the County. At least two weeks prior to the expiration of the original policy or any renewal thereof, a new certificate of the renewal of such insurance shall be delivered to the County.

9.6.2 Non-Appropriation of Funds

In the event no funds or insufficient funds are appropriated and budgeted by the County or are otherwise unavailable for fulfilling the requirements of the Contract, the obligations of the County shall terminate on the last day of the fiscal period for which appropriations are received, without penalty or expense to the County of any kind whatsoever. County will immediately notify the Contractor or its assignee of such occurrence. In the event of such termination, the County agrees to peaceably surrender possession of the equipment to the Contractor or its assignee on the date of such termination to the extent that such equipment has not been paid for by the County. The Contractor will be responsible for packing all equipment and any freight charges.

The County will not cancel if any funds are appropriated to it, or by it, for the acquisition, retention or operation of the equipment or other equipment performing similar functions for the current fiscal period in which the termination occurs or the next succeeding fiscal period thereafter and that it will not, during the funding period, give priority to other functionally similar equipment or services.

The Contractor shall covenant and agree to indemnify and hold County harmless against any loss, damage liability, cost, penalty or expense, including attorney's fees, which it is not otherwise agreed to by the County in the equipment Contract and which is incurred and arises upon a failure of the County to appropriate funds in the manner described herein for a continuation of the Contract or exercise of the option to purchase the equipment.

9.6.3 U.S. Steel Requirement

Pursuant to Section 255.0993, Florida Statutes, unless waived by the District, any iron or steel product permanently incorporated into the Project must be produced in the United States. All Bidders are hereby on notice of this requirement and shall prepare their Bids accordingly. The following are exempt from this requirement: (i) small amounts of foreign steel and iron that are incidental or ancillary to the primary product, are not separately identified in the project specifications, and the cost of which does not exceed 1/10th of the total contract cost or \$2,500, whichever is greater; and (ii) electrical components, equipment, systems, and appurtenances, including supports, covers, shielding, and other appurtenances related to an electrical system, necessary for operation or concealment, except transmission and distribution poles.

ITB 2026-12
INTENT AND GENERAL INFORMATION
Project Name: Courthouse Restoration

LEGAL ADVERTISEMENT

JEFFERSON COUNTY BOARD OF COUNTY COMMISSIONERS

INVITATION TO BID 2026-12
FOR:

Courthouse Restoration

Advertisement Begin Date: June 17, 2026

Mandatory Pre-Bid Meeting: July 9, 2026 @ 10:00 a.m. at 1 Courthouse Circle Monticello, FL 32344

Bids Due Date/Time: July 30, 2026 @ 3:00 p.m. EST

The Jefferson County Board of County Commissioners (“County”) is seeking bids from qualified Contractors to provide Courthouse restoration construction. More information can be found in the bid packet.

Sealed proposals for the above-described construction project will be received at the **Jefferson County Manager’s Office, Attn: Jenny Tuten, 450 W Walnut St, Monticello, Florida 32344, until July 30, 2026 @ 3:00 p.m. Eastern Standard Time (EST)**, at which time the bids will be opened and read aloud. Bids received after said time will be returned unopened.

If you are interested in submitting a proposal, you **must** obtain the complete solicitation package, which contains additional information regarding this solicitation and instructions related to submitting a bid, from the Jefferson County website at www.jeffersoncountyfl.gov or by contacting the County Manager’s Office at:

Jenny Tuten
jtuten@jeffersoncountyfl.gov
(850) 342-0287

All inquiries and requests for clarification concerning the solicitation shall be submitted in writing and in accordance with the solicitation. Verbal clarifications will not be provided.

The County reserves the right to waive informalities in any bid; reject any or all proposals, in whole or in part; re-bid a project, in whole or in part; and to accept a proposal that in its judgment is the lowest and best bid of a responsible bidder. The County does not discriminate on the basis of race, color, national origin, sex, religion, age, marital status and disability/handicapped status in employment or provision of service.

ADA – Special Accommodations: Any person requiring accommodations by the County due to a disability should call the County Manager’s Office at (850) 342-0287 at least five (5) days prior to any pre-response conference, response opening, or meeting. If you are hearing or speech impaired, please contact the County Manager’s Office via the Florida Relay Service, which can be reached at 1-800-955-8771 (TDD).

CONSTRUCTION AGREEMENT

JEFFERSON COUNTY, a political subdivision of the State of Florida, by and through its Board of County Commissioners, situated at 435 West Walnut Street, Monticello, Florida 32344 (the "County"), hereby contracts with _____ (the "Contractor _____", a contractor licensed to perform all work in the State of Florida in connection with the County's Project _____ (the "Project"), as said work is set forth in the scope of work listed in the bid documents hereafter specified (the "Work").

The County and the Contractor, for the consideration herein set forth, agree as follows:

Section 1. Contract Documents.

A. The Contract Documents consist of this Agreement, the Exhibits described in Section 36 hereof, the Legal Advertisement, the Instructions to Bidders, the Contractor's Bid proposal and any duly executed and issued addenda, Change Orders, Work Directive Changes, Field Orders, Work Authorizations and amendments relating thereto. All of the foregoing Contract Documents are incorporated by reference and made a part of this Agreement (all of said documents including the Agreement sometimes being referred to herein as the "Contract Documents" and sometimes as the "Agreement"). A copy of the Contract Documents shall be maintained by Contractor at the Project site at all times during the performance of the Work.

B. Any Work that may be reasonably inferred from the specifications as being required to produce the intended result shall be supplied whether or not it is specifically called for. In case of any inconsistency or conflict among the provisions of the Agreement and any other terms and conditions of any documents comprising the Contract Documents, the provisions of the Agreement shall control. Concerning the Contract Documents, the order of precedence shall be as follows: (1) Change Orders; (2) the Agreement, including amendments and Exhibits; (3) Field Orders; (4) the solicitation documents, including any addenda. The Contract Documents listed above represent the entire and integrated Agreement between the parties hereto, and supersede prior negotiations, representations, or agreements, either written or oral.

C. Work, materials or equipment described in words which have a well-known technical or trade meaning, shall be deemed to refer to such recognized standards.

D. The County shall furnish to the Contractor up to three (3) sets of the Contract Documents as are reasonably necessary for execution of the Work. Additional copies of the Contract Documents shall be furnished, upon request, at the cost of reproduction.

E. The Contractor agrees to bind specifically every Subcontractor to the applicable terms and conditions of the Contract Documents for the benefit of the County.

F. Construction services provided by Contractor for the Project shall be under the general direction of **INSERT COUNTY Project Manager**, or their successor, who shall act as the County's representative during the term of this Agreement. If the County's representative is not a County employee, then County's representative is not authorized to issue changes to the

ITB 2026-12: Courthouse Restoration

Contract Amount, Contract Time, or Scope of Work without express approval by the Department Director, County Manager, or Board of County Commissioners.

G. The County's representative, within the authority conferred by the Board of County Commissioners, shall initiate written Change Orders, and notification to the Contractor of any and all changes approved by the County in the Contractor's: (1) compensation; (2) time and/or schedule of service delivery; (3) and any amendment (s) or other change(s) relative to the Work pursuant to this Contract or Change Orders pertaining thereto. Following County approval, the County's representative shall coordinate issuance of any such documents. The County's representative shall be responsible for acting on the County's behalf to administer, coordinate, interpret and otherwise manage the contractual provisions and requirements set forth in this Contract or any amendments, or Change Orders issued hereunder.

Section 2. Scope of Work.

A. The Project consists of Storm Damage Repairs. The Contractor agrees to furnish and pay for all management, supervision, financing, labor, materials, tools, transportation, fuel, supplies, utilities, equipment and services of every kind and type necessary to diligently, timely, and fully perform and complete in a good and workmanlike manner the Work required by this Agreement to complete the Project.

B. All materials and equipment shall be applied, installed, connected, erected, used, cleaned and conditioned in accordance with the instructions of the applicable manufacturers, fabricator or processors except as otherwise provided in the Contract Documents.

Section 3. Contract Amount.

A. In consideration of the faithful performance by the Contractor of the covenants in this Agreement to the full satisfaction and acceptance of the County, the County agrees to pay, or cause to be paid, to Contractor the following amount (herein "Contract Amount"), in accordance with the terms of this Agreement: \$ _____ or in WORDS: _____. The cost proposal is on the following page.

The remainder of this page is left intentionally blank

ITB 2026-12: Courthouse Restoration

B. If the Contract Amount includes an Allowance, the Contractor shall cause the Work covered by the Allowance to be done for such sums within the limits of the Allowance as the County may approve. The Contractor agrees that the Contract Amount includes such sums as they deem proper for costs and any profit on account of any Allowances. No demands for an additional sum for overhead or profit will be allowed.

C. Any agreed upon changes to the Contract Amount must be accomplished by an approved, written Change Order in the form attached to this Agreement.

D. The County may subsequently identify items eligible for direct purchase for sales tax savings. The County shall, at its sole discretion, have the option to purchase directly from the supplier or vendor, any supplies, materials or equipment included in the Contractor's bid for the Contract. The County reserves the right to require Contractor to assign to the County agreements with suppliers for such goods. Contractor shall, from time to time submit, update and keep current, for consideration by the County, a list of all materials, supplies and equipment to be purchased, organized by supplier or vendor. Such list shall include a brief description of the materials, supplies and equipment and the name and address of the supplier or vendor. Suppliers or vendors reasonably anticipated to furnish material, supplies and equipment with an aggregate purchase value of less than \$10,000 need not be listed. Goods not required for the performance of the Contract shall not be purchased under this Agreement. The County reserves the right to delete or add items from this Agreement when it is in the County's best interest. Upon approval by the County, the Contractor will provide a worksheet by electronic means which will include a proposal from the vendor detailing the description of the item to be purchased, total price and sales tax to be deducted. The County will then issue a purchase order directly to the vendor for the cost of the item less the sales tax. Upon completion of all direct purchases the Contractor will prepare a deductive Change Order reducing the Contract Amount by the total amount of the purchases, inclusive of all sales tax, shipping, handling, insurance, and other similar charges paid by Owner. Administrative costs incurred by the Contractor with this Agreement, including administering the purchases in the name of the County, shall be considered to be included in the base bid proposal for work. No addition shall be added to the Contract Amount because of the service provided by the Contractor in the purchase of property, materials, et cetera, in the name of the County.

Section 4. Bonds.

A. The Contractor shall provide Performance and Payment Bonds, in the form prescribed in the Exhibits to the Agreement, in the amount of 100% of the Contract Amount, the costs of which are to be paid by Contractor. If the Contract is increased by a Change Order, it shall be the Contractor's responsibility to ensure that the Performance and Payment Bonds are amended accordingly, and a copy of the amendment forwarded to the County. The Performance and Payment Bonds shall be underwritten by a surety authorized to do business in the State of Florida and otherwise acceptable to the County; provided, however, the surety shall be rated as "A-" or better as to general policy holders rating and Class V or higher rating as to financial size category and the amount required shall not exceed 5% of the reported policy holders surplus, all as reported in the most current Best Key Rating Guide, published by A.M. Best Company, Inc. of 75 Fulton Street, New York, New York 10038.

ITB 2026-12: Courthouse Restoration

B. If the surety for any bond furnished by Contractor is declared bankrupt, becomes insolvent, its right to do business is terminated in the State of Florida, or it ceases to meet the requirements imposed by the Contract Documents, the Contractor shall, within five (5) calendar days thereafter, substitute another bond and surety, both of which shall be subject to the County's approval.

Section 5. Contract Time and Liquidated Damages

A. Time is of the essence in the performance of the Work under this Agreement. The "Commencement Date" is established in the Notice to Proceed to be issued by the County. Written Notice to Proceed is contingent upon and will be done subsequent to the Contractor fully satisfying the County's stated insurance and Bond submittal requirements. The Contractor shall commence the Work within ten (10) calendar days from the Commencement Date. No Work shall be performed at the Project site prior to the Commencement Date. Any Work performed by the Contractor prior to the Commencement Date shall be at the sole risk of the Contractor. The Work shall be substantially completed within **90 calendar days** from the Commencement Date. The date of substantial completion of the Work (or designated portions thereof) is the date certified by the County when construction is sufficiently complete, in accordance with the Contract Documents, so the County can occupy or utilize the Work (or designated portions thereof) for the use for which it is intended. The Work shall be fully completed and ready for final acceptance by the County within **90 calendar days** from the Commencement Date (herein "Contract Time").

B. The County and the Contractor recognize that, since time is of the essence for this Agreement, the County will suffer financial loss if the Work is not substantially completed within the time specified above, as said time may be adjusted as provided for herein. Should the Contractor fail to substantially complete the Work within the time period noted above, the County shall be entitled to assess, as liquidated damages, but not as a penalty, **\$1000.00** for each calendar day thereafter until substantial completion is achieved. The Project shall be deemed to be substantially completed on the date the County issues a Substantial Completion Certificate pursuant to the terms hereof. The Contractor hereby expressly waives and relinquishes any right which it may have to seek to characterize the above noted liquidated damages as a penalty, which the parties agree represents a fair and reasonable estimate of the County's actual damages at the time of contracting if the Contractor fails to substantially complete the Work in a timely manner.

C. When any period of time is referenced by days herein, it shall be computed to exclude the first day and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, such day shall be omitted from the computation, and the last day shall become the next succeeding day which is not a Saturday, Sunday or legal holiday. All days shall mean calendar day and not business day.

Section 6. Intent of Contract Documents

A. It is the intent of the Contract Documents to describe a functionally complete project (or portion thereof) to be constructed in accordance with the Contract Documents. Any

ITB 2026-12: Courthouse Restoration

work, materials or equipment that may reasonably be inferred from the Contract Documents as being required to produce the intended result shall be supplied whether or not specifically called for. When words which have a well known technical or trade meaning are used to describe work, materials or equipment, such words shall be interpreted in accordance with that meaning. Reference to standard specifications, manuals or codes of any technical society, organization or association or to the laws or regulations of any governmental authority having jurisdiction over the Project, whether such reference be specific or by implication, shall mean the latest standard specification, manual, code, law or regulation in effect at the time the Work is performed, except as may be otherwise specifically stated herein.

B. If before or during the performance of the Work, Contractor discovers a conflict, error or discrepancy in the Contract Documents, Contractor immediately shall report same to the project manager in writing and before proceeding with the Work affected thereby shall obtain a written interpretation or clarification from the project manager. If required, a Field Order or Change Order will be issued pursuant to Section 15 of this Agreement. If the Contractor performs any Construction activity knowing it involves a recognized error, inconsistency or omission in the Contract Documents without such notice to the County, the Contractor shall assume responsibility for such performance and shall share in costs associated with any corrections. Contractor shall take field measurements and verify field conditions and shall carefully compare such field measurements and conditions and other information known to Contractor with the Contract Documents before commencing any portion of the Work.

Section 7. Investigation and Utilities

A. Contractor shall have the sole responsibility of satisfying itself concerning the nature and location of the Work and the general and local conditions, and particularly, but without limitation, with respect to the following: those affecting transportation, access, disposal, handling and storage of materials; availability and quality of labor; water, sewer, and electric power; availability and condition of roads; work area; living facilities; climatic conditions and seasons; physical conditions at the work-site and the project area as a whole; topography and ground surface conditions; nature and quantity of the surface materials to be encountered; subsurface conditions; equipment and facilities needed preliminary to and during performance of the Work; and all other costs associated with such performance. The failure of Contractor to acquaint itself with any applicable conditions shall not relieve Contractor from any of its responsibilities to perform under the Contract Documents, nor shall it be considered the basis for any claim for additional time or compensation.

B. Contractor shall locate all existing roadways, railways, drainage facilities and utility services above, upon, or under the Project site, said roadways, railways, drainage facilities and utilities (surface and subsurface) being referred to in this Sub-Section 7.B. as the "Utilities". Contractor shall contact the owners of all Utilities to determine the necessity for relocating or temporarily interrupting any Utilities during the construction of the Project. Contractor shall schedule and coordinate its Work around any such relocation or temporary service interruption. Contractor shall be responsible for properly shoring, supporting and protecting all Utilities at all times during the course of the Work. Relocation or shutdown of County facilities must be requested by the Contractor in writing a minimum of ten (10) calendar days prior to the proposed

ITB 2026-12: Courthouse Restoration

Work. The County shall have the final decision with respect to whether the relocation or shutdown is required and when the relocation or shutdown of facilities may take place. The Work may need to be performed at night or on weekends to minimize the interruption of service or to meet the operational needs of the County's facilities.

Section 8. Schedule

A. The Contractor, within ten (10) calendar days after receipt of a Notice of Award, shall prepare and submit to the County, for their review and approval, a progress schedule for the Project (herein "Progress Schedule"). The Progress Schedule shall relate to all Work required by the Contract Documents and shall provide for expeditious and practicable execution of the Work within the Contract Time. The Progress Schedule shall indicate the dates for starting and completing the various stages of the Work.

B. The Progress Schedule shall be updated monthly by the Contractor. All monthly updates to the Progress Schedule shall be subject to the County's review and approval. Contractor shall submit the updates to the Progress Schedule with its monthly Applications for Payment noted below. The County's review and approval of the submitted Progress Schedule updates shall be a condition precedent to the County's obligation to pay Contractor.

Section 9. Progress Payments

A. Prior to submitting its first monthly Application for Payment, Contractor shall submit to the County, for their review and approval, a schedule of values based upon the Contract Price, listing the major elements of the Work and the dollar value for each element. After its approval by the County, this schedule of values shall be used as the basis for the Contractor's monthly Applications for Payment. This schedule shall be updated and submitted each month to the County along with a completed and notarized copy of the Application for Payment form. No voluntary acceleration or early completion of the Work shall modify the time of payments to Contractor as set forth in the approved Schedule of Values.

B. Prior to submitting its first monthly Application for Payment, Contractor shall submit to the County a complete list of all its proposed subcontractors and materials, showing the work and materials involved and the dollar amount of each proposed subcontract and purchase order. The first Application for Payment shall be submitted no earlier than thirty (30) days after the Commencement Date.

C. If payment is requested on the basis of materials and equipment not incorporated into the Project, but delivered and suitably stored at the site or at another location agreed to by the County in writing, the Application for Payment shall also be accompanied by a bill of sale, invoice or other documentation warranting that the County has received the materials and equipment free and clear of all liens, charges, security interests and encumbrances, together with evidence that the materials and equipment are covered by appropriate property insurance and other arrangements to protect the County's interest therein, all of which shall be subject to the County's satisfaction.

ITB 2026-12: Courthouse Restoration

D. Contractor shall submit two (2) copies of its monthly Application for Payment to the County on or before the 25th day of each month for work performed during the previous month. Invoices received after the 25th day of each month shall be considered for payment as part of the next month's application. Within ten (10) calendar days after receipt of each Application for Payment, the County shall either:

D.1 indicate his approval of the requested payment;

D.2 indicate his approval of only a portion of the requested payment, stating in writing his reasons therefore; or

D.3 return the Application for Payment to the Contractor indicating, in writing, the reason for refusing to approve payment and the action necessary to make the payment request proper.

In the event of a total denial and return of the Application for Payment by the County, the Contractor may make the necessary corrections and resubmit the Application for Payment. The County shall, within thirty (30) calendar days after County approval of an Application for Payment, pay the Contractor the amounts so approved. Provided, however, in no event shall the County be obligated to pay any amount greater than that portion of the Application for Payment approved by the County.

E. The County shall retain five percent (5%) of the gross amount of each monthly payment request or five percent (5%) of the portion thereof approved by the County for payment, whichever is less. Such sums shall be accumulated and released to Contractor with final payment.

F. Monthly payments to Contractor shall in no way imply or constitute approval or acceptance of Contractor's work.

G. Each Application for Payment shall be accompanied by a Release and Affidavit, in the form attached to this Agreement, showing that all materials, labor, equipment and other bills associated with that portion of the Work for which payment is being requested have been paid in full. The County shall not be required to make payment until and unless these affidavits are furnished by the Contractor.

H. Contractor agrees and understands that funding limitations exist and that the expenditure of funds must be spread over the duration of the Project at regular intervals based on the Contract Amount and Progress Schedule. Accordingly, prior to submitting its first monthly Application for Payment, Contractor shall prepare and submit for the County's review and approval, a detailed Project Funding Schedule, which shall be updated as necessary and approved by the County to reflect approved adjustments to the Contract Amount and Contract Time. No voluntary acceleration or early completion of the Work shall modify the time of payments to Contractor as set forth in the approved Project Funding Schedule.

Section 10. Payments Withheld

ITB 2026-12: Courthouse Restoration

A. The County may decline to approve any Application for Payment, or portions thereof, because of subsequently discovered evidence or subsequent inspections. The County may nullify the whole or any part of any approval for payment previously issued and the County may withhold any payments otherwise due Contractor under this Agreement or any other agreement between the County and Contractor, to such extent as may be necessary in the County's opinion to protect it from loss because of:

A.1 Defective Work not remedied;

A.2 Third party claims filed or reasonable evidence indicating probable filing of such claims;

A.3 Failure of Contractor to make payment properly to subcontractors or for labor, materials or equipment;

A.4 Reasonable doubt that the Work can be completed for the unpaid balance of the Contract Amount;

A.5 Reasonable indication that the Work will not be completed within the Contract Time;

A.6 Unsatisfactory prosecution of the Work by the Contractor;

A.7 Failure to provide accurate and current "As-Builts"; or

A.8 Any other material breach of the Contract Documents.

B. If these conditions in Subsection 10.A are not remedied or removed, the County may, after three (3) days written notice, rectify the same at Contractor's expense. The County also may offset against any sums due Contractor the amount of any liquidated or unliquidated obligations of Contractor to the County, whether relating to or arising out of this Agreement or any other agreement between Contractor and the County.

Section 11. Final Payment

A. The County shall make final payment to Contractor within thirty (30) calendar days after the Work is finally inspected and accepted by both the County in accordance with Section 26.A. herein, provided that Contractor first, and as an explicit condition precedent to the accrual of Contractor's right to final payment, shall have furnished the County with a properly executed and notarized copy of the Release and Affidavit, as well as, a duly executed copy of the Surety's consent to final payment and such other documentation that may be required by the Contract Documents and the County.

B. Contractor's acceptance of final payment shall constitute a full waiver of any and all claims by Contractor against the County arising out of this Agreement or otherwise relating to the Project, except those previously made in writing and identified by Contractor as unsettled at

ITB 2026-12: Courthouse Restoration

the time of the final Application for Payment. Neither the acceptance of the Work nor payment by the County shall be deemed to be a waiver of the County's right to enforce any obligations of Contractor hereunder or to the recovery of damages for defective Work not discovered by the County at the time of final inspection.

Section 12. Submittals and Substitutions

A. Contractor shall carefully examine the Contract Documents for all requirements for approval of materials to be submitted such as a schedule of values, safety manual, shop drawings, data, test results, schedules and samples. Contractor shall submit all such materials at its own expense and in such form as required by the Contract Documents in sufficient time to prevent any delay in the delivery of such materials and the installation thereof.

B. Whenever materials or equipment are specified or described in the Contract Documents by using the name of a proprietary item or the name of a particular supplier, the naming of the item is intended to establish the type, function and quality required. Unless the name is followed by words indicating that no substitution is permitted, materials or equipment of other suppliers may be accepted by the County if sufficient information is submitted by Contractor to allow the County to determine that the material or equipment proposed is equivalent or better than to that named. Requests for review of substitute items of material and equipment will not be accepted by the County from anyone other than Contractor and all such requests must be submitted by Contractor to the County within thirty (30) calendar days after Notice of Award is received by Contractor.

C. If Contractor wishes to furnish or use a substitute item of material or equipment, Contractor shall make application to the County for acceptance thereof, certifying that the proposed substitute shall perform adequately the functions and achieve the results called for by the general design, be similar and of equal substance to that specified and be suited to the same use as that specified. The application shall state that the evaluation and acceptance of the proposed substitute will not prejudice Contractor's achievement of substantial completion on time, whether or not acceptance of the substitute for use in the Work will require a change in any of the Contract Documents (or in the provisions of any other direct contract with the County for the Project) to adapt the design to the proposed substitute and whether or not incorporation or use of the substitute in connection with the Work is subject to payment of any license fee or royalty. All variations of the proposed substitute from that specified will be identified in the application and available maintenance, repair and replacement service shall be indicated. The application also shall contain an itemized estimate of all costs that will result, directly or indirectly, from acceptance of such substitute, including costs for redesign and claims of other contractors affected by the resulting change, all of which shall be considered by the County in evaluating the proposed substitute. The County may require Contractor to furnish at Contractor's expense additional data about the proposed substitute.

D. If a specific means, method, technique, sequence or procedure of construction is indicated in or required by the Contract Documents, Contractor may furnish or utilize a substitute means, method, sequence, technique or procedure of construction acceptable to the County, if Contractor submits sufficient information to allow the County determine that the substitute

ITB 2026-12: Courthouse Restoration

proposed is equivalent to that indicated or required by the Contract Documents. The procedures for submission to and review by the County shall be the same as those provided herein for substitute materials and equipment.

Section 13. Daily Reports, As-Builts and Meetings

A. Unless waived in writing by the County, Contractor shall complete and submit to the County on a weekly basis a daily log of the Contractor's work for the preceding week in a format approved by the County. The daily log shall document all activities of Contractor at the Project site including, but not limited to, the following:

- A.1. Weather conditions showing the high and low temperatures during work hours, the amount of precipitation received on the Project site, and any other weather conditions which adversely affect the Work;
- A.2. Soil conditions which adversely affect the Work;
- A.3. The hours of operation by Contractor's and subcontractor's personnel;
- A.4. The number of Contractor's and subcontractor's personnel present and working at the Project site, by subcontract and trade;
- A.5. All equipment present at the Project site, description of equipment uses and designation of time equipment was used (specifically indicating any down time);
- A.6. Description of Work being performed at the Project site;
- A.7. Any unusual or special occurrences at the Project site;
- A.8. Materials received at the Project site;
- A.9. A list of all visitors to the Project site; and
- A.10. Any problems that might impact either the cost or quality of the Work or the time of performance.

The daily log shall not constitute nor take the place of any notice required to be given by Contractor to the County or pursuant to the Contract Documents.

B. Contractor shall maintain in a safe place at the Project site one record copy of the Contract Documents, including, but not limited to, all drawings, specifications, addenda, amendments, Change Orders, Work Directive Changes and Field Orders, as well as all written interpretations and clarifications issued by the County, in good order and annotated to show all changes made during construction. The annotated drawings shall be continuously updated by the Contractor throughout the prosecution of the Work to accurately reflect all field changes that are made to adapt the Work to field conditions, changes resulting from Change Orders, Work Directive Changes and Field Orders, and all concealed and buried installations of piping, conduit and utility

ITB 2026-12: Courthouse Restoration

services. All buried and concealed items, both inside and outside the Project site, shall be accurately located on the annotated drawings as to depth and in relationship to not less than two (2) permanent features (e.g. interior or exterior wall faces). The annotated drawings shall be clean, and all changes, corrections and dimensions shall be given in a neat and legible manner in a contrasting color. The "As-Built" record documents, together with all approved samples and a counterpart of all approved shop drawings shall be available to Design Professional for reference. Current and accurate "As-Built" record documents shall be submitted with each Application for Payment. Failure to provide current and accurate "As-Built" record drawings shall be reason for rejecting the Application for Payment. Upon completion of the Work and as a condition precedent to Contractor's entitlement to final payment, these "As-Built" record documents, samples and shop drawings shall be delivered to Design Professional by Contractor for the County. (if applicable)

C. The Contractor shall submit to the County one complete set of all recorded changes made during Construction entitled "As-Built" and dated. Submittals shall be made in accordance with the above and shall be submitted at the time of Substantial Completion. (if applicable)

D. Certified "as-built" information, which the Contractor must show on marked-up copies of the design drawings, prints, and other materials as specified above, shall include both authorized and unauthorized changes and any modifications to material types from that specified in the bid plans and Specifications. As a prerequisite to any payments, the Contractor shall make available to the County all "as-built" information pertinent to the design drawings each month prior to his submission of a monthly application for payment. The Contractor shall also obtain "as-built" cross-sections of the roadway, ditches, channels, and other drainage ways as shown in the Contract Documents at intervals not to exceed 100 ft. The Contractor shall set benchmarks on or within 100 ft. of each control structure constructed as part of the Project. A complete description including elevation and location of each control structure benchmark shall be provided to the Design Professional as part of the "as-built" information. The elevation shall be clearly and permanently indicated on each benchmark. (if applicable)

E. "As-built" dimensions and elevations shall be obtained by a Professional Land Surveyor registered in the State of Florida pursuant to Chapter 472, Florida Statutes. The "as-built" drawings shall be signed and sealed by the Contractor's Professional Land Surveyor in accordance with Section 472.025, Florida Statutes. (if applicable)

F. All pertinent surveyors' field survey notes containing the "as-built" data shall be sealed and submitted to the Design Professional for review and acceptance prior to authorization of the final payment. (if applicable)

G. "As-built" data shall be secured, and the accuracy of measurements shall be 0.01 ft. (if applicable)

H. All sub-surface improvements considered part of the Work as shown in the Contract Documents shall be "as-built" by the Contractor prior to backfilling. (if applicable)

I. Contractor shall keep all records and supporting documentation which concern or relate to the Work hereunder for a minimum of five (5) years from the date of termination of this Agreement or the date the Project is completed, whichever is later. The County, or any duly

ITB 2026-12: Courthouse Restoration

authorized agents or representatives of the County, shall have the right to audit, inspect and copy all such records and documentation as often as they deem necessary during the period of this Agreement and during the five (5) year period noted above; provided, however, such activity shall be conducted only during normal business hours.

J. In addition to other requirements provided herein, Contractor shall comply with public records laws embodied in chapter 119, Florida Statutes, and specifically shall:

J.1. Keep and maintain public records required by the County in order to perform the Scope of Services identified herein.

J.2. Upon request from the County provide the County with any requested public records or allow the requested records to be inspected or copied within a reasonable time by the County.

J.3. Ensure that public records that are exempt or confidential and exempt from public records disclosure requirements are not disclosed except as authorized by law for the duration of the Agreement term and thereafter if the Contractor does not transfer all records to the County.

J.4. Transfer, at no cost, to County all public records in possession of the Contractor upon termination of this Agreement and destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure requirements. All records stored electronically must be provided to the County, upon request from the County, in a format that is compatible with the information technology systems of the County. If the Contractor keeps and maintains public records upon the conclusion of this Agreement, the Contractor shall meet all applicable requirements for retaining public records that would apply to the County.

K. If Contractor does not comply with a public records request, the County shall treat that omission as breach of this Agreement and enforce the contract provisions accordingly. Additionally, if the Contractor fails to provide records when requested, the Contractor may be subject to penalties under section 119.10, Florida Statutes, and reasonable costs of enforcement, including attorney fees.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR'S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS JEFFERSON COUNTY MANAGER, PUBLICRECORDS@JEFFERSONCOUNTYFL.GOV.

Section 14. Contract Time and Extensions

ITB 2026-12: Courthouse Restoration

A. Contractor shall diligently pursue the completion of the Work and coordinate the Work being done on the Project by its subcontractors and materialmen, as well as coordinating its Work with all work of others at the Project Site, so that its Work or the work of others shall not be delayed or impaired by any act or omission by Contractor. Contractor shall be solely responsible for all construction means, methods, techniques, sequences, and procedures, as well as coordination of all portions of the Work under the Contract Documents, and the coordination of the County's suppliers and contractors as set forth in Section 17.B. herein.

B. Should Contractor be obstructed or delayed in the prosecution of or completion of the Work as a result of unforeseeable causes beyond the control of Contractor, and not due to its fault or neglect, including but not restricted to acts of God or of the public enemy, acts of government, fires, floods, epidemics, quarantine regulation, strikes or lockouts, Contractor shall notify the County in writing within forty-eight (48) hours after the commencement of such delay, stating the cause or causes thereof, or be deemed to have waived any right which Contractor may have had to request a time extension.

C. No interruption, interference, inefficiency, suspension or delay in the commencement or progress of the Work from any cause whatever, including those for which the County may be responsible, in whole or in part, shall relieve Contractor of his duty to perform or give rise to any right to damages or additional compensation from the County. Contractor expressly acknowledges and agrees that it shall receive no damages for delay. Contractor's sole remedy, if any, against the County will be the right to seek an extension to the Contract Time; provided, however, the granting of any such time extension shall not be a condition precedent to the aforementioned "No Damage For Delay" provision. This paragraph shall expressly apply to claims for early completion, as well as to claims based on late completion.

Section 15. Changes in the Work

A. The County shall have the right at any time during the progress of the Work to increase or decrease the Work. Promptly after being notified of a change, Contractor shall submit an itemized estimate of any cost or time increases or savings it foresees as a result of the change. Except in an emergency endangering life or property, or as expressly set forth herein, no addition or changes to the Work shall be made except upon written order of the County, and the County shall not be liable to the Contractor for any increased compensation without such written order. No officer, employee or agent of the County is authorized to direct any extra or changed work orally.

B. A Change Order, in the form attached to this Agreement, Exhibit H, shall be issued and executed promptly after an agreement is reached between Contractor and the County concerning the requested changes. Contractor shall promptly perform changes authorized by duly executed Change Orders. The Contract Amount and Contract Time shall be adjusted in the Change Order in the manner as the County and Contractor shall mutually agree.

C. If the County and Contractor are unable to agree on a Change Order for the requested change, Contractor shall, nevertheless, promptly perform the change as directed by the County in a written Work Directive Change. In that event, the Contract Amount and Contract

ITB 2026-12: Courthouse Restoration

Time shall be adjusted as directed by the County. If Contractor disagrees with the County's adjustment determination, Contractor must make a claim pursuant to Section 16 of this Agreement or else be deemed to have waived any claim on this matter it might otherwise have had.

D. In the event a requested change results in an increase to the Contract Amount, the amount of the increase shall be limited to the Contractor's reasonable direct labor and material costs and reasonable actual equipment costs as a result of the change (including allowance for labor burden costs) plus a maximum ten percent (10%) markup for all overhead and profit. However, where the Work involved is covered by unit prices contained in the Contract Documents or subsequently agreed upon, those unit prices shall be applied to the quantities of the items involved. In the event such change Work is performed by a Subcontractor, a maximum ten percent (10%) markup for all overhead and profit for all Subcontractors' and sub-subcontractors' direct labor and material costs and actual equipment costs shall be permitted, with a maximum five percent (5%) markup thereon by the Contractor for all of its overhead and profit, for a total maximum markup of fifteen percent (15%). All compensation due Contractor and any Subcontractor or sub-subcontractor for field and home office overhead is included in the markups noted above.

E. The County shall have the right to conduct an audit of Contractor's books and records to verify the accuracy of the Contractor's claim with respect to Contractor's costs associated with any Change Order.

F. The County shall have authority to order minor changes in the Work not involving an adjustment to the Contract Amount or an extension to the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes may be affected by Field Order or by other written order. Such changes shall be binding on the Contractor.

Section 16. Claims and Disputes

A. A Claim is a demand or assertion by one of the parties seeking an adjustment or interpretation of the terms of the Contract Documents, payment of money, extension of time or other relief with respect to the terms of the Contract Documents. The term "Claim" also includes other disputes and matters in question between the County and Contractor arising out of or relating to the Contract Documents. The responsibility to substantiate a Claim shall rest with the party making the Claim.

B. Claims by the Contractor shall be made in writing to the County within forty eight (48) hours after the first day of the event giving rise to such Claim or else the Contractor shall be deemed to have waived the Claim. Written supporting data shall be submitted- to the County within fifteen (15) calendar days after the occurrence of the event, unless the County grants additional time in writing, or else the Contractor shall be deemed to have waived the Claim. All claims shall be priced in accordance with the provisions of Subsection 15.D.

C. Any dispute, action or proceeding arising out of or related to this Agreement shall be exclusively commenced in the state courts of Jefferson County, Florida, or where proper subject matter jurisdiction exists, in the United States District Court for the Northern District of Florida.

ITB 2026-12: Courthouse Restoration

Each party irrevocably submits and waives any objections to the exclusive personal jurisdiction and venue of such courts, including any objection based on forum non conveniens.

E. This Agreement and the rights and obligations of the parties shall be governed by the laws of the State of Florida without regard to its conflict of laws principles.

F. The Contractor shall proceed diligently with its performance as directed by the County, regardless of any pending Claim, action, suit or administrative proceeding, unless otherwise agreed to by the County in writing. The County shall continue to make payments in accordance with the Contract Documents during the pendency of any Claim.

Section 17. Other Work

A. The County may perform other work related to the Project at the site by the County's own forces, have other work performed by utility owners or let other direct contracts. If the fact that such other work is to be performed is not noted in the Contract Documents, written notice thereof will be given to Contractor prior to starting any such other work. If Contractor believes that such performance will involve additional expense to Contractor or require additional time, Contractor shall send written notice of that fact to the County within forty-eight (48) hours of being notified of the other work. If the Contractor fails to send the above required forty-eight (48) hour notice, the Contractor will be deemed to have waived any rights it otherwise may have had to seek an extension to the Contract Time or adjustment to the Contract Amount.

B. Contractor shall afford each utility owner and other contractor who is a party to such a direct contract (or the County, if the County is performing the additional work with the County's employees) proper and safe access to the site and a reasonable opportunity for the introduction and storage of materials and equipment and the execution of such work and shall properly connect and coordinate its Work with theirs. Contractor shall do all cutting, fitting and patching of the Work that may be required to make its several parts come together properly and integrate with such other work. Contractor shall not endanger any work of others by cutting, excavating or otherwise altering their work and will only cut or alter their work with the written consent of the County and the others whose work will be affected. The duties and responsibilities of Contractor under this paragraph are for the benefit of such utility owners and other Contractors to the extent that there are comparable provisions for the benefit of Contractor in said direct contracts between the County and such utility owners and other contractors.

C. If any part of Contractor's Work depends for proper execution or results upon the work of any other contractor or utility owner (or the COUNTY), Contractor shall inspect and promptly report to the County in writing any delays, defects or deficiencies in such work that render it unavailable or unsuitable for such proper execution and results. Contractor's failure to report will constitute an acceptance of the other work as fit and proper for integration with Contractor's Work.

Section 18. E-Verify

ITB 2026-12: Courthouse Restoration

As a condition precedent to entering into this Agreement and in compliance with Section 448.095, Fla. Stat., Contractor and its subcontractors shall, register with and use the E-Verify system to verify work authorization status of all employees hired after January 1, 2021.

a. Contractor shall require each of its subcontractors to provide Contractor with an affidavit stating that the subcontractor does not employ, contract with, or subcontract with an unauthorized alien. Contractor shall maintain a copy of the subcontractor's affidavit as part of and pursuant to the records retention requirements of this Agreement.

b. The County, Contractor, or any subcontractor who has a good faith belief that a person or entity with which it is contracting has knowingly violated Section 448.09(1), Fla. Stat. or the provisions of this section shall terminate the contract with the person or entity.

c. The County, upon good faith belief that a subcontractor knowingly violated the provisions of this section, but Contractor otherwise complied, shall promptly notify Contractor and Contractor shall immediately terminate the contract with the subcontractor.

d. A contract terminated under the provisions of this section is not a breach of contract and may not be considered such. Any contract termination under the provisions of this section may be challenged pursuant to Section 448.095(2)(d), Fla. Stat. Contractor acknowledges that upon termination of this Agreement by the County for a violation of this section by Contractor, Contractor may not be awarded a public contract for at least one (1) year. Contractor further acknowledges that Contractor is liable for any costs incurred by the County as a result of termination of any contract for a violation of this section.

e. Contractor or subcontractor shall insert in any subcontracts the clauses set forth in this section, including this subsection, requiring the subcontractors to include these clauses in any lower tier subcontracts. Contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in this section.

Section 19. Indemnification and Insurance

A. The Contractor agrees, to the fullest extent permitted by law, to defend, indemnify and hold harmless the County, its agents, representatives, officers, directors, officials and employees from and against claims, damages, losses and expenses (including but not limited to attorney's fees, court costs and costs of appellate proceedings) relating to, arising out of or resulting from the Contractor's negligent acts, errors, mistakes or omissions relating to Contractor's performance pursuant to this Agreement. The Contractor's duty to defend, hold harmless and indemnify the County its agents, representatives, officers, directors, officials and employees shall arise in connection with any claim, damage, loss or expense that is attributable to bodily injury; sickness; disease; death; or injury to impairment, or destruction of tangible property including loss of use resulting therefrom, caused by any negligent acts, errors, mistakes or omissions related to the performance of this Agreement including any person for whose acts, errors, mistakes or omissions the Contractor may be legally liable.

ITB 2026-12: Courthouse Restoration

B. The waiver by a party of any breach or default in performance shall not be deemed to constitute a waiver of any other or succeeding breach or default. The failure of the County to enforce any of the provisions hereof shall not be construed to be a waiver of the right of the County thereafter to enforce such provisions. The foregoing indemnification shall the same be construed to constitute agreement by Contractor to indemnify the County for the negligent acts or omissions of the County, its officers, agents, or employees, or third parties.

C. Contractor agrees to, at the option of the County, pay the cost of defense, the County and its representative from any and all claims, losses, penalties, demands, judgments, and costs of suit, including attorneys' fees and paralegals' fees, for any expense, damage or liability incurred by any of them, whether for personal injury, property damage, direct or consequential damages, or economic loss, arising directly or indirectly on account of or in connection with the Work done by Contractor under this Agreement or by any person, firm or corporation to whom any portion of the Work is subcontracted by Contractor or resulting from the use by Contractor, or by any one for whom Contractor is legally liable, of any materials, tools, machinery or other property of the County. This provision is intended to apply even if the injury or damage is caused in whole or in part by any act, omission or default of the County or their consultants, agents, officers and employees. The County and Contractor agree the first \$100.00 of the Contract Amount paid by the County to Contractor shall be given as separate consideration for this indemnification, and any other indemnification of the County by Contractor provided for within the Contract Documents, the sufficiency of such separate consideration being acknowledged by Contractor by Contractor's execution of the Agreement.

C. Contractor shall obtain and carry, at all times during its performance under the Contract Documents, insurance of the types and in the amounts set forth in the Insurance Requirements attached to this Agreement, Exhibit F. All insurance policies shall be from responsible companies duly authorized to do business in the State of Florida and/or responsible risk retention group insurance companies which are registered with the State of Florida. Within fifteen (15) calendar days after Notice of Award is received by Contractor, Contractor shall provide the County with properly executed Certificates of Insurance to evidence Contractor's compliance with the insurance requirements of the Contract Documents. Said Certificates of Insurance shall be on forms approved by the County. The Certificates of Insurance shall be personally, manually signed by the authorized representatives of the insurance company/companies shown on the Certificates of Insurance, with proof that they are authorized representatives thereof. In addition, certified, true and exact copies of all insurance policies required hereunder shall be provided to the County, on a timely basis, when requested by the County.

D. The Certificates of Insurance and required insurance policies shall contain provisions that thirty (30) days prior written notice by registered or certified mail shall be given the County of any cancellation, intent not to renew, or reduction in the policies or coverages, except in the application of the aggregate limits provisions. In the event of a reduction in the aggregate limit of any policy, Contractor shall immediately take steps to have the aggregate limit reinstated to the full extent permitted under such policy.

E. All insurance coverages of the Contractor shall be primary to any insurance or self insurance program carried by the County applicable to this Project. The acceptance by the County

ITB 2026-12: Courthouse Restoration

of any Certificate of Insurance does not constitute approval or agreement by the County that the insurance requirements have been satisfied or that the insurance policy shown on the Certificate of Insurance is in compliance with the requirements of the Contract Documents. No work shall commence at the Project site unless and until the required Certificates of Insurance are received by the County.

F. The Contractor will be fully responsible for all acts and omissions of his subcontractors and of persons directly or indirectly employed by them and of persons for whose acts they may be liable to the same extent that they are employed by him. Nothing in the Contract Documents shall create any contractual relationship between any subcontractor and the County. The County may, upon request, furnish to any subcontractor, to the extent practicable, evidence of amounts paid to the Contractor on account of specific Work done.

G. Contractor shall require each of its subcontractors to procure and maintain, until the completion of the subcontractor's work, insurance of the types and to the limits specified in the Insurance Requirements attached to this Agreement, unless such insurance requirements for the subcontractor is expressly waived in writing by the County. All liability insurance policies, other than professional liability, worker's compensation, employer's liability and business auto liability policies, obtained by Contractor to meet the requirements of the Contract Documents shall name the County as additional insureds and shall contain severability of interest provisions. If any insurance provided pursuant to the Contract Documents expires prior to the completion of the Work, renewal Certificates of Insurance and, if requested by the County, certified, true copies of the renewal policies, shall be furnished by Contractor within thirty (30) days prior to the date of expiration.

H. Should at any time the Contractor does not maintain the insurance coverages required herein, the County may terminate the Agreement or at its sole discretion shall be authorized to purchase such coverages and charge the Contractor for such coverages purchased. The County shall be under no obligation to purchase such insurance, nor shall it be responsible for the coverages purchased or the insurance company or companies used. The decision of the County to purchase such insurance coverages shall in no way be construed to be a waiver of any of its rights under the Contract Documents.

I. Contractor shall submit to the County a copy of all accident reports arising out of any injuries to its employees or those of any firm or individual to whom it may have subcontracted a portion of the Work, or any personal injuries or property damages arising or alleged to have arisen on account of any work by Contractor under the Contract Documents.

Section 20. Compliance with Laws

A. Contractor agrees to comply, at its own expense, with all federal, state and local laws, codes, statutes, ordinances, rules, regulations and requirements applicable to the Project, including but not limited to those dealing with taxation, worker's compensation, equal employment and safety. If Contractor observes that the Contract Documents are at variance therewith, it shall promptly notify the County in writing.

ITB 2026-12: Courthouse Restoration

Section 21. Cleanup and Protections

A. Contractor agrees to keep the Project site clean at all times of debris, rubbish and waste materials arising out of the Work. At the completion of the Work, Contractor shall remove all debris, rubbish and waste materials from and about the Project site, as well as all tools, appliances, construction equipment and machinery and surplus materials, and shall leave the Project site clean and ready for occupancy by the County.

B. Any existing surface or subsurface improvements, including, but not limited to, pavements, curbs, sidewalks, pipes, utilities, footings, structures, trees and shrubbery, not indicated in the Contract Documents to be removed or altered, shall be protected by Contractor from damage during the prosecution of the Work. Any such improvements so damaged shall be restored by Contractor to the condition equal to that existing at the time of Contractor's commencement of the Work, and the Contractor shall bear the cost of any such restorations.

C. If the Contractor fails to clean up as provided in the Contract Documents, the County may do so, and the cost thereof shall be deducted from the final payment due the Contractor.

Section 22. Assignment

A. Contractor shall not assign this Agreement or any part thereof, without the prior consent in writing of the County. If Contractor does, with approval, assign this Agreement or any part thereof, it shall require that its assignee be bound to it and to assume toward Contractor all of the obligations and responsibilities that Contractor has assumed toward the County.

Section 23. Permits, Licenses and Taxes

A. Pursuant to Section 218.80, F.S., the County will pay for all County permits and fees, including license fees, permit fees, impact fees or inspection fees applicable to the work. Contractor is not responsible for paying for permits issued by the County wherein the work is to be performed but is responsible for acquiring all permits. The County may require the Contractor to deliver internal budget transfer documents to applicable County agencies when the Contractor is acquiring permits.

B. All permits, fees and licenses necessary for the prosecution of the Work which are not issued by the County shall be acquired and paid for by the Contractor. The Contractor and his sureties, together with his officers, agents, and employees, shall protect and hold the County harmless against any and all demands made for such fees or claims brought or made by holder of any invention or patent.

C. The Contractor shall be fully responsible for the execution and adherence to all directives, instructions, conditions, special conditions, and limiting conditions contained in permits specifically issued for the Work and which pertain to or affect the construction phase of this project, and shall be solely responsible for issuance of any Notices required thereby.

ITB 2026-12: Courthouse Restoration

Section 24. Termination for Default

A. Contractor shall be considered in material default of the Agreement and such default shall be considered cause for the County to terminate the Agreement, in whole or in part, as further set forth in this Section, if Contractor: (1) fails to begin the Work under the Contract Documents within the time specified herein; or (2) fails to properly and timely perform the Work as directed by the County or as provided for in the approved Progress Schedule; or (3) performs the Work unsuitably or neglects or refuses to remove materials or to correct or replace such Work as may be rejected as unacceptable or unsuitable; or (4) discontinues the prosecution of the Work; or (5) fails to resume Work which has been suspended within a reasonable time after being notified to do so; or (6) becomes insolvent or is declared bankrupt, or commits any act of bankruptcy; or (7) allows any final judgment to stand against it unsatisfied for more than ten (10) days; or (8) makes an assignment for the benefit of creditors; or (9) fails to obey any applicable codes, laws, ordinances, rules or regulations with respect to the Work; or (10) materially breaches any other provision of the Contract Documents.

B. The County shall notify Contractor in writing of Contractor's default(s). If the County determines that Contractor has not remedied and cured the default(s) within seven (7) calendar days following receipt by Contractor of said written notice, then the County, at its option, without releasing or waiving its rights and remedies against the Contractor's sureties and without prejudice to any other right or remedy it may be entitled to hereunder or by law, may terminate Contractor's right to proceed under the Agreement, in whole or in part, and take possession of all or any portion of the Work and any materials, tools, equipment, and appliances of Contractor, take assignments of any of Contractor's subcontracts and purchase orders, and complete all or any portion of Contractor's Work by whatever means, method or agency which the County, in its sole discretion, may choose.

C. If the County deems any of the foregoing remedies necessary, Contractor agrees that it shall not be entitled to receive any further payments hereunder until after the Project is completed. All monies expended and all of the costs, losses, damages and extra expenses, including all management, administrative and other overhead and other direct and indirect expenses (including attorneys' fees) or damages incurred by the County incident to such completion, shall be deducted from the Contract Amount, and if such expenditures exceed the unpaid balance of the Contract Amount, Contractor agrees to pay promptly to the County on demand the full amount of such excess, including costs of collection, attorney's fees (including appeals) and interest thereon at the maximum legal rate of interest until paid. If the unpaid balance of the Contract Amount exceeds all such costs, expenditures and damages incurred by the County to complete the Work, such excess shall be paid to the Contractor. The amount to be paid to the Contractor or the County, as the case may be, shall be approved by the County, upon application, and this obligation for payment shall survive termination of the Agreement.

D. The liability of Contractor hereunder shall extend to and include the full amount of any and all sums paid, expenses and losses incurred, damages sustained, and obligations assumed by the County in good faith under the belief that such payments or assumptions were necessary or required, in completing the Work and providing labor, materials, equipment, supplies, and other

ITB 2026-12: Courthouse Restoration

items therefore or re-letting the Work, and in settlement, discharge or compromise of any claims, demands, suits, and judgments pertaining to or arising out of the Work hereunder.

E. If, after notice of termination of Contractor's right to proceed pursuant to this Section, it is determined for any reason that Contractor was not in default, or that its default was excusable, or that the County is not entitled to the remedies against Contractor provided herein, then Contractor's remedies against the County shall be the same as and limited to those afforded Contractor under Section 24 below.

Section 25. Termination for Convenience and Right of Suspension

A. The County shall have the right to terminate this Agreement without cause upon seven (7) calendar days written notice to Contractor. In the event of such termination for convenience, Contractor's recovery against the County shall be limited to that portion of the Contract Amount earned through the date of termination, together with any retainage withheld and reasonable termination expenses incurred, but Contractor shall not be entitled to any other or further recovery against the County, including, but not limited to, damages or any anticipated profit on portions of the Work not performed.

B. The County shall have the right to suspend all or any portions of the Work upon giving Contractor not less than two (2) calendar days' prior written notice of such suspension. If all or any portion of the Work is so suspended, Contractor's sole and exclusive remedy shall be to seek an extension of time to its schedule in accordance with the procedures set forth in the Contract Documents. In no event shall the Contractor be entitled to any additional compensation or damages. Provided, however, if the ordered suspension exceeds six (6) months, the Contractor shall have the right to terminate the Agreement with respect to that portion of the Work which is subject to the ordered suspension.

Section 26. Completion

A. When the entire Work (or any portion thereof designated in writing by the County) is ready for its intended use, Contractor shall notify the County in writing that the entire Work (or such designated portion) is substantially complete and request that the County issue a Certificate of Substantial Completion (or Certificate of Partial Substantial Completion). Within a reasonable time thereafter, the County, Contractor shall make an inspection of the Work (or designated portion thereof) to determine the status of completion. If the County do not consider the Work (or designated portion) substantially complete the County shall notify Contractor in writing giving the reasons therefor. If the County consider the Work (or designated portion) substantially complete, shall prepare and deliver to Contractor a Certificate of Substantial Completion (or Certificate of Partial Substantial Completion) which shall fix the date of Substantial Completion for the entire Work (or designated portion thereof) and include a tentative punch list of items to be completed or corrected by Contractor before final payment. The County shall have the right to exclude Contractor from the Work and Project site (or designated portion thereof) after the date of Substantial Completion, but the County shall allow Contractor reasonable access to complete or correct items on the tentative punch list. The risk of loss for the Project and the Work performed

ITB 2026-12: Courthouse Restoration

thereon shall not pass to the County until the Certificate of Substantial Completion (or Partial Substantial Completion) is approved by the County.

B. Within fourteen (14) calendar days of receipt of written certification by Contractor that the Work is completed in accordance with the Contract Documents and is ready for final inspection and acceptance and upon receipt of a final Application for Payment, the County will make such inspection and, if he finds the Work acceptable and fully performed under the Contract Documents, he shall promptly issue a final Certificate for Payment, recommending that, on the basis of his observations and inspections, and the Contractor's certification that the Work has been completed in accordance with the terms and conditions of the Contract Documents, that the entire balance found to be due Contractor is due and payable. Neither the final payment nor the retainage shall become due and payable until Contractor submits: (1) the Release and Affidavit in the form attached, (2) consent of surety to final payment, (3) all required As-Builts, shop drawings and other submittals; and (4) if required by the County, other data establishing payment or satisfaction of all obligations, such as receipts, releases and waivers of liens, arising out of the Contract Documents, to the extent and in such form as may be designated by the County. The County reserves the right to inspect the Work and make an independent determination as to the Work's acceptability, even though the County may have issued his recommendations. Unless and until the County is completely satisfied, neither the final payment nor the retainage shall become due and payable.

C. Prior to final payment, the County may request the Contractor to permit the use of a specified part of the Project which the County believes it may use without significant interference with construction of the other parts of the Project. If the Contractor agrees, he will certify to the County that said part of the Project is Substantially Complete and request the County to issue a Certificate of Substantial Completion for that part of the Project. Within fourteen (14) calendar days thereafter, the County and the Contractor will make an inspection of that part of the Project to determine its status of completion. If the County considers that part of the Project to be Substantially Complete, the County will deliver to the Contractor a certificate to that effect, fixing the date of Substantial Completion as to that part of the Project, and listing the punch list of items to be completed or corrected before final payment and fixing the responsibility between the County and the Contractor for maintenance, heat and utilities as to that part of the Project. The County shall have the right to exclude the Contractor from any part of the Project, which is so certified to be Substantially Complete, but the County will allow the Contractor reasonable access to complete or correct items on the punch list.

Section 27. Warranty

A. Contractor shall obtain and assign to the County all express warranties given to Contractor or any subcontractors by any materialmen supplying materials, equipment or fixtures to be incorporated into the Project.

B. Contractor warrants to the County that any materials and equipment furnished under the Contract Documents shall be new unless otherwise specified, and that all Work shall be of good quality, free from all defects and in conformance with the Contract Documents. Contractor further warrants to the County that all materials and equipment furnished under the Contract Documents shall be applied, installed, connected, erected, used, cleaned and conditioned in

ITB 2026-12: Courthouse Restoration

accordance with the instructions of the applicable manufacturers, fabricators, suppliers or processors except as otherwise provided for in the Contract Documents. If, within one (1) year after final completion, any Work is found to be defective or not in conformance with the Contract Documents, Contractor shall correct it promptly after receipt of written notice from the County. Contractor shall also be responsible for and pay for replacement or repair of adjacent materials or Work which may be damaged as a result of such replacement or repair. These warranties are in addition to those implied warranties to which the County is entitled as a matter of law.

C. The Contractor warrants and guarantees that title to all Work, materials and equipment covered by an application for progress payment, whether incorporated in the Project or not, will be passed to the County prior to the next application for progress payment, free and clear of all liens, claims, security interest and encumbrances; and that no Work, materials or equipment covered by an Application for Payment will have been acquired by the Contractor or by any other person performing the Work at the site or furnishing materials and equipment for the Project subject to an agreement under which an interest therein or encumbrance thereon is retained by the seller or otherwise imposed by the Contractor or such other person.

Section 28. Tests and Inspections.

A. The County, their respective representatives, agents and employees, and governmental agencies with jurisdiction over the Project shall have access at all times to the Work, whether the Work is being performed on or off of the Project site, for their observation, inspection and testing. Contractor shall provide proper, safe conditions for such access. Contractor shall provide the County with timely notice of readiness of the Work for all required inspections, tests or approvals.

B. If the Contract Documents or any codes, laws, ordinances, rules or regulations of any public authority having jurisdiction over the Project requires any portion of the Work to be specifically inspected, tested or approved, Contractor shall assume full responsibility therefore, pay all costs in connection therewith and furnish the County the required certificates of inspection, testing or approval. When any portion of the Work subject to inspection is ready for such, the Contractor shall provide the County forty-eight (48) hours' notice prior to the inspection. All inspections, tests or approvals shall be performed in a manner and by organizations acceptable to the County.

C. If any Work that is to be inspected, tested or approved is covered without written concurrence from the County, such work must, if requested by the County, be uncovered for observation. Such uncovering shall be at Contractor's expense unless Contractor has given County timely notice of Contractor's intention to cover the same and the County has not acted with reasonable promptness to respond to such notice. If any Work is covered contrary to written directions the County, such Work must, if requested by the County, be uncovered for the County's observation and be replaced at Contractor's sole expense.

D. The County shall charge to Contractor and may deduct from any payments due Contractor all engineering, and inspection expenses incurred by the County in connection with any

ITB 2026-12: Courthouse Restoration

overtime work. Such overtime work consisting of any work during the construction period beyond the regular eight (8) hour day and for any work performed on Saturday, Sunday or holidays.

E. Neither observations nor other actions by the County nor inspections, tests or approvals by others shall relieve Contractor from Contractor's obligations to perform the Work in accordance with the Contract Documents.

Section 29. Defective Work

A. Work not conforming to the requirements of the Contract Documents in the sole judgment of the County shall be deemed defective Work. If required by the County, Contractor shall, as directed, either correct all defective Work, whether or not fabricated, installed or completed, or if the defective Work has been rejected by the County, remove it from the site and replace it with conforming Work. Contractor shall bear all direct, indirect and consequential costs of such correction or removal (including, but not limited to fees and charges of engineers, architects, attorneys and other professionals) made necessary thereby, and shall hold the County harmless for same.

B. If the County consider it necessary or advisable that covered Work be observed by or inspected or tested by others, Contractor, at the County's request, shall uncover, expose or otherwise make available for observation, inspection or tests as the County may require, that portion of the Work in question, furnishing all necessary labor, material and equipment. If it is found that such Work is defective, Contractor shall bear all direct, indirect and consequential costs of such uncovering, exposure, observation, inspection and testing and of satisfactory reconstruction (including, but not limited to, fees and charges of engineers, architects, attorneys and other professionals), and the County shall be entitled to an appropriate decrease in the Contract Amount. If, however, such Work is not found to be defective, Contractor shall be allowed an increase in the Contract Amount and/or an extension to the Contract Time, directly attributable to such uncovering, exposure, observation, inspection, testing and reconstruction.

C. If any portion of the Work is defective, or Contractor fails to supply sufficient skilled workers with suitable materials or equipment, or fails to finish or perform the Work in such a way that the completed Work will conform to the Contract Documents, the County or may order Contractor to stop the Work, or any portion thereof, until the cause for such stop in the work has been eliminated; however, this right of the County to stop the Work shall not give rise to any duty on the part of the County to exercise this right for the benefit of Contractor or any other party.

D. Should the County determine, in its sole opinion, that it is in the County's best interest to accept defective Work, the County may do so. Contractor shall bear all direct, indirect and consequential costs attributable to the County's evaluation of and determination to accept defective Work. If such determination is rendered prior to final payment, a Change Order shall be executed evidencing such acceptance of such defective Work, incorporating the necessary revisions in the Contract Documents and reflecting an appropriate decrease in the Contract Amount. If the County accepts such defective Work after final payment, Contractor shall promptly pay the County an appropriate amount to adequately compensate the County for its acceptance of the defective Work.

ITB 2026-12: Courthouse Restoration

E. If Contractor fails, within a reasonable time after the written notice from the County, to correct defective Work or to remove and replace rejected defective Work as required by the County, or if Contractor fails to perform the Work in accordance with the Contract Documents, or if Contractor fails to comply with any of the provisions of the Contract Documents, the County may, after seven (7) days' written notice to Contractor, correct and remedy any such deficiency. To the extent necessary to complete corrective and remedial action, the County may exclude Contractor from any or all of the Project site, take possession of all or any part of the Work, and suspend Contractor's services related thereto, take possession of Contractor's tools, appliances, construction equipment and machinery at the Project site and incorporate in the Work all materials and equipment stored at the Project site or for which the County has paid Contractor but which are stored elsewhere. Contractor shall allow the County and their respective representatives, agents, and employees such access to the Project site as may be necessary to enable the County to exercise the rights and remedies under this paragraph. All direct, indirect and consequential costs of the County in exercising such rights and remedies shall be charged against Contractor, and a Change Order shall be issued, incorporating the necessary revisions to the Contract Documents, including an appropriate decrease to the Contract Amount. Such direct, indirect and consequential costs shall include, but not be limited to, fees and charges of engineers, architects, attorneys and other professionals, all court costs and all costs of repair and replacement of work of others destroyed or damaged by correction, removal or replacement of Contractor's defective Work. Contractor shall not be allowed an extension of the Contract Time because of any delay in performance of the Work attributable to the exercise by the County of the County's rights and remedies hereunder.

Section 30. Supervision and Superintendents

A. Contractor shall plan, organize, supervise, schedule, monitor, direct and control the Work competently and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents. Contractor shall be responsible to see that the finished Work complies accurately with the Contract Documents. Contractor shall keep on the Work at all times during its progress a competent resident superintendent, who shall not be replaced without prior written notice to the County except under extraordinary circumstances. The superintendent shall be Contractor's representative at the Project site and shall have authority to act on behalf of Contractor. All communications given to the superintendent shall be as binding as if given to the Contractor. The County shall have the right to direct Contractor to remove and replace its Project superintendent, with or without cause.

Section 31. Protection of Work

A. Contractor shall fully protect the Work from loss or damage and shall bear the cost of any such loss or damage until final payment has been made. If Contractor or any one for whom Contractor is legally liable is responsible for any loss or damage to the Work, or other work or materials of the County or the County's separate contractors, Contractor shall be charged with the same, and any monies necessary to replace such loss or damage shall be deducted from any amounts due Contractor.

ITB 2026-12: Courthouse Restoration

B. Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent property to stresses or pressures that will endanger said Work or property.

C. Contractor shall not disturb any benchmark established by the County with respect to the Project. If Contractor, or its subcontractors, agents or anyone for whom Contractor is legally liable, disturbs the County's benchmarks, Contractor shall immediately notify the County. The County shall reestablish the benchmarks and Contractor shall be liable for all costs incurred by the County associated therewith.

Section 32. Emergencies

A. In the event of an emergency affecting the safety or protection of persons or the Work or property at the Project site or adjacent thereto, Contractor, without special instruction or authorization from the County is obligated to act to prevent threatened damage, injury or loss. Contractor shall give the County written notice within forty-eight (48) hours after the occurrence of the emergency, if Contractor believes that any significant changes in the Work or variations from the Contract Documents have been caused thereby. If the County determines that a change in the Contract Documents is required because of the action taken in response to an emergency, a Change Order shall be issued to document the consequences of the changes or variations. If Contractor fails to provide the forty-eight (48) hour written notice noted above, the Contractor shall be deemed to have waived any right it otherwise may have had to seek an adjustment to the Contract Amount or an extension to the Contract Time.

Section 33. Use of Premises

A. The County will furnish, as indicated in the Contract Documents and not later than the date when needed by the Contractor, the lands which entail the Project Site upon which the Work is to be done, rights-of-way for access thereto, and such other lands which are designated for the use of the Contractor. The Contractor shall provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment unless designated otherwise.

B. The Contractor shall be responsible for staging, protecting, and storing equipment or materials. Contractor shall confine all construction equipment, the storage of materials and equipment and the operations of workers to the Project site and land and areas identified in and permitted by the Contract Documents and other lands and areas permitted by law, rights of way, permits and easements, and shall not unreasonably encumber the Project site with construction equipment or other material or equipment. Contractor shall assume full responsibility for any damage to any such land or area, or to the owner or occupant thereof, or any land or areas contiguous thereto, resulting from the performance of the Work.

Section 34. Safety

A. Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the Work. Contractor shall take all necessary

ITB 2026-12: Courthouse Restoration

precautions for the safety of, and shall provide the necessary protection to prevent damage, injury or loss to:

A.1. All employees on the Work and other persons and/or organizations who may be affected thereby;

A.2. All the Work and materials and equipment to be incorporated therein, whether in storage on or off the Project site; and

A.3. Other property on Project site or adjacent thereto, including trees, shrubs, walks, pavements, roadways, structures, utilities and any underground structures or improvements not designated for removal, relocation or replacement in the Contract Documents.

B. Contractor shall comply with all applicable codes, laws, ordinances, rules and regulations of any public body having jurisdiction for the safety of persons or property or to protect them from damage, injury or loss. Contractor shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall notify owners of adjacent property and of underground structures and improvements and utility owners when prosecution of the Work may affect them, and shall cooperate with them in the protection, removal, relocation or replacement of their property. Contractor's duties and responsibilities for the safety and protection of the Work shall continue until such time as the Work is completed and final acceptance of same by the County has occurred.

C. Contractor shall designate a responsible representative at the Project site whose duty shall be the prevention of accidents. This person shall be Contractor's superintendent unless otherwise designated in writing by Contractor to the County. County shall have the right to direct Contractor to remove and replace this individual, with or without cause.

Section 35. Project Meetings

A. Prior to the commencement of Work, the Contractor shall attend a preconstruction conference with the County and others as appropriate to discuss the Progress Schedule, procedures for handling shop drawings and other submittals, and for processing Applications for Payment, and to establish a working understanding among the parties as to the Work. During the prosecution of the Work, the Contractor shall attend any and all meetings convened by the County with respect to the Project, when directed to do so by the County. Contractor shall have its subcontractors and suppliers attend all such meetings (including the preconstruction conference) as may be directed by the County.

Section 36. Exhibits Incorporated.

The following documents are expressly agreed to be incorporated by reference and made a part of this Agreement:

- A. Legal Advertisement
- B. Invitation to Bid

ITB 2026-12: Courthouse Restoration

- C. Bid Proposal with required forms
- D. Performance Bond
- E. Public Payment Bond
- F. Insurance Requirements, including certificates of insurance
- G. Form of Release and Affidavit
- H. Change Order Form

Section 37. Notices.

A. All notices required or made pursuant to this Agreement by the Contractor to the County shall be in writing and delivered by hand or by United States Postal Service Department, first class mail, postage pre-paid, return receipt requested, addressed to the following:

Jefferson County Manager
450 W Walnut St
Monticello, Florida 32344

B. All notices required or made pursuant to this Agreement by the County to Contractor shall be made in writing and shall be delivered by hand or by United States Postal Service Department, first class mail, postage pre-paid, return receipt requested, or by Federal Express, addressed to the following:

Corporate Name of Contractor: _____
Address (including city, state and zip): _____

Name of person with their title to whose

Attention the notice should be sent: _____
Telephone and Fax numbers: _____

C. Either party may change its above noted address by giving written notice to the other party in accordance with the requirements of this Section.

Section 38. Modification.

No modification or change to the Agreement shall be valid or binding upon the parties unless in writing and executed by the party or parties intended to be bound by it.

Section 39. Successors and Assigns.

Subject to other provisions hereof, the Agreement shall be binding upon and shall inure to the benefit of the successors and assigns of the parties to the Agreement.

Section 40. Governing Law.

ITB 2026-12: Courthouse Restoration

The Agreement shall be interpreted under and its performance governed by the laws of the State of Florida.

Section 41. No Waiver.

The failure of the County to enforce at any time or for any period of time any one or more of the provisions of the Agreement shall not be construed to be and shall not be a waiver of any such provision or provisions or of its right thereafter to enforce each and every such provision.

Section 42. Vendors on Scrutinized Companies Lists.

By executing this Agreement, Contractor, certifies that it is not: (1) listed on the Scrutinized Companies that Boycott Israel List, created pursuant to section 215.4725, Florida Statutes, (2) engaged in a boycott of Israel, (3) listed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant to section 215.473, Florida Statutes, or (4) engaged in business operations in Cuba or Syria. Pursuant to section 287.135(5), Florida Statutes, the County may immediately terminate this Agreement for cause if the Contractor is found to have submitted a false certification as to the above or if the Contractor is placed on the Scrutinized Companies that Boycott Israel List, is engaged in a boycott of Israel, has been placed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or has been engaged in business operations in Cuba or Syria, during the term of the Agreement. If the County determines that the Contractor has submitted a false certification, the County will provide written notice to the Contractor. Unless the Contractor demonstrates in writing, within 90 calendar days of receipt of the notice, that the County's determination of false certification was made in error, the County shall bring a civil action against the Contractor. If the County's determination is upheld, a civil penalty equal to the greater of \$2 million or twice the amount of this Agreement shall be imposed on the Contractor, and the Contractor will be ineligible to bid on any Agreement with a Florida agency or local governmental entity for three years after the date of County's determination of false certification by Contractor. If federal law ceases to authorize the states to adopt and enforce the contracting prohibition identified in this Section 42, this Section 42 shall be null and void.

Section 43. Modification.

Agreement may not be modified unless such modifications are evidenced in writing signed by both County and Contractor. Such modifications shall be in the form of a written Amendment executed by both parties.

Section 44. Entire Agreement.

Each of the parties hereto agrees and represents that the Agreement comprises the full and entire agreement between the parties affecting the Work contemplated, and no other agreement or understanding of any nature concerning the same has been entered into or will be recognized, and

ITB 2026-12: Courthouse Restoration

that all negotiations, acts, work performed, or payments made prior to the execution hereof shall be deemed merged in, integrated and superseded by the Agreement.

Section 45. Severability.

Should any provision of the Agreement be determined by a court to be unenforceable, such a determination shall not affect the validity or enforceability of any other section or part thereof.

Section 46. Subcontracting.

The Contractor may subcontract up to fifty percent 50% of work under this Contract. The County reserves the right to accept the use of a subcontractor or to reject the selection of a particular subcontractor and to inspect all facilities of any subcontractor. If applicable, regardless of any subcontract, the Contractor is ultimately responsible for all work to be performed under this Contract, including but not limited to design, permitting, construction, surveying, contract management, land acquisition, legal services, right-of-way acquisition, zoning, replating, comprehensive plan amendment code variance, and other services, as necessary. The Contractor agrees to be responsible for the fulfillment of all work elements included in any subcontract and agrees to be responsible for the payment of all monies due under any subcontract. It is understood and agreed by the Contractor that the County shall not be liable to any subcontractor for any expenses or liabilities incurred under the subcontract and that the Contractor shall be solely liable to the subcontractor for all expenses and liabilities incurred under the subcontract. If a subcontractor fails to perform or make progress, as required by this Contract, and it is necessary to replace the subcontractor to complete the work in a timely fashion, the Contractor shall promptly do so, subject to acceptance of the new subcontractor by the County. Failure of a subcontractor to timely or properly perform its obligations shall not relieve Contractor of its obligations hereunder.

Subcontracts, which involve equipment purchases as part of an installation/retrofit or that include infrastructure and/or infrastructure improvements, as defined in Florida Chief Financial Officer (CFO) Memorandum No. 5 (2011-2012), must be capitalized in accordance with Chapter 691-72, Florida Administrative Code (F.A.C.). The Contractor shall be responsible for maintaining appropriate property records for any subcontracts that include the purchase of equipment as part of the delivery of services. The Contractor shall ensure its subcontracts issued under this Contractor, if any, impose this requirement, in writing, on its subcontractors.

THE REMAINDER OF THIS PAGE LEFT INTENTIONALLY BLANK

ITB 2026-12: Courthouse Restoration

IN WITNESS WHEREOF, the parties have executed this Agreement on the date(s) indicated below.

CONTRACTOR:

(Company Name)

ATTEST:

By: _____ (Signature) _____ (Printed)

Its: _____ (Title)

Date: _____

Witness:

Its: _____
President/Corporate Secretary/Witness
[Corporate Seal]

Date: _____

2nd Witness (if not incorporated)

ITB 2026-12: Courthouse Restoration

OWNER: Board of County Commissioners of Jefferson County, Florida

(SEAL)

By: _____
Ben White, Chair

ATTEST:

Date: _____

Cecil "Trey" Hightower, Clerk of the Circuit Court

APPROVED AS TO FORM:

Evan Rosenthal, County Attorney

EXHIBIT A
LEGAL ADVERTISEMENT

EXHIBIT B
INVITATION TO BID

EXHIBIT C
BID PROPOSAL WITH REQUIRED FORMS

EXHIBIT D
PERFORMANCE BOND

BOND NO. _____

KNOW ALL MEN BY THESE PRESENTS: That _____,
_____, as Principal, whose principal business address is

and phone number is _____, and
_____, as Surety, whose principal

address is _____

and phone number is: _____ are
held and firmly bound to Jefferson County, Florida (the "COUNTY"), as Obligee in the sum
of: _____

(\$ _____) for the payment whereof we bond ourselves, our heirs,
executors, personal representatives, successors and assigns, jointly and severally.

WHEREAS, Principal has entered into a contract dated as of the _____ day of
_____, 20____, with _____ Obligee for

_____ JEFFERSON COUNTY Project
No.: _____ in accordance with drawings and specifications, which contract is incorporated
by reference and made a part hereof, and is referred to as the Contract.

THE CONDITION OF THIS BOND is that if Principal:

1. Performs the Contract at the times and in the manner prescribed in the Contract;
and

2. Pays Obligee any and all losses, damages, costs and attorneys' fees, including
appellate proceedings, that Obligee sustains because of any default by Principal under the Contract,
including, but not limited to, all delay damages, whether liquidated or actual, incurred by Obligee;
and

3. Performs the guarantee of all work and materials furnished under the Contract for
the time specified in the Contract, then this bond is void; otherwise it remains in full force.

Any changes in or under the Contract and compliance or noncompliance with any formalities
connected with the Contract or the changes do not affect Surety's obligation under this Bond.

ITB 2026-12: Courthouse Restoration

The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms of the Contract or other work to be performed hereunder, or the specifications referred to therein shall in anywise affect its obligations under this bond, and it does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to work or to the specifications.

This bond is intended to comply with provisions of Section 255.05, Florida Statutes, and all terms and conditions of said statute are incorporated herein by reference thereto, specifically including but not limited to the notice and time limitation provisions of said section. In the event of any conflict, ambiguity or discrepancy between Section 255.05, Florida Statutes, and this Bond, Florida Statutes shall control. No right of action shall accrue on this Bond to or, for the use of any person or entity other than the COUNTY and those persons or corporations provided for by said statute, their heirs, executors, administrators, successors or assigns.

It is further agreed and understood that if the COUNTY is required to initiate legal proceedings to recover on this Bond, the COUNTY may also recover its costs relating there to, including a reasonable amount for its attorney's fees and legal assistant's fees before trial, at trial, on appeal and in bankruptcy.

IN WITNESS WHEREOF, the above parties have executed this instrument this ____ day of _____, 20____, the name of each party being affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

Signed, sealed and delivered
in the presence of:

PRINCIPAL:

(Company Name of Contractor)

By: _____ (Officers Signature)

(Officers Name

Printed)

Witnesses as to Principal Name: _____ (Signature)

Its: _____ (Title)

ITB 2026-12: Courthouse Restoration

STATE OF _____

COUNTY OF _____

The foregoing instrument was acknowledged before me this _____ day of _____, 20____, by _____ (officer's name), as _____ (title) of _____ (company name), a(n) _____ (state) corporation, on behalf of the corporation. He/she is personally known to me OR has produced _____ as identification and did (did not) take an oath.

My Commission Expires: _____

Signature of Notary : _____
(Legibly Printed) _____

(AFFIX OFFICIAL SEAL)

Notary Public, State of _____

Commission No. _____

ATTEST: SURETY:

(Printed Company Name)

(Business Address)

(Surety Authorized Signature)

(Printed Name)

Witness as to Surety _____ (Signature)

_____ (Printed Name)

ITB 2026-12: Courthouse Restoration

OR

As Attorney in Fact (Signature)

(Printed Name)

(Attach Power of Attorney)

Witnessed by: _____
(Signature)

(Printed Name)

(Business Address)

(Telephone Number)

STATE OF _____

COUNTY OF _____

The foregoing instrument was acknowledged before me this _____ day of _____, 20____, by _____ (officer's name), as _____ (title) of _____ Surety, on behalf of Surety. He/She is personally known to me OR has produced _____ as identification and who did (did not) take an oath.

My Commission Expires: _____

Signature of Notary : _____
(Legibly Printed) _____

(AFFIX OFFICIAL SEAL) Notary Public, State of _____

Commission No. _____

EXHIBIT E
PUBLIC PAYMENT BOND

BOND No. _____

KNOW ALL MEN BY THESE PRESENTS: That _____,
_____, as Principal, whose principal business address
is:

_____, and phone number and fax numbers are:

_____ and
_____, as Surety, whose
principal address is:

_____ and phone number and fax numbers are: _____ are
held and firmly bound to JEFFERSON COUNTY, FLORIDA (the "COUNTY") as Obligee in the
sum
of _____

—

(\$ _____) for the payment whereof we bind ourselves, our heirs, executors,
personal representatives, successors and assigns, jointly and severally.

WHEREAS, Principal has entered into a contract dated as of the ____ day of _____,
20__, with Obligee for in accordance with drawings and specifications, which contract is
incorporated by reference and made a part hereof, and this referred to as the Contract.

THE CONDITION OF THIS BOND is that if Principal promptly makes payment to all
claimants as defined in Section 255.05(1), Florida Statutes, supplying Principal with labor,
materials or supplies, used directly or indirectly by Principal in the prosecution of the work
provided for in the Contract, then is bond is void; otherwise it remains in full force.

Any changes in or under the Contract and compliance or noncompliance with any
formalities connected with the Contract or the changes do not affect Surety's obligation under this
Bond.

The provisions of this bond are subject to the time limitations of Section 255.05(2). In no
event will the Surety be liable in the aggregate to claimants for more than the penal sum of this
Payment Bond, regardless of the number of suits that may be filed by claimants.

IN WITNESS WHEREOF, the above parties have executed this instrument this ____ day
of _____, 20__, the name of each party being affixed and these presents duly signed by
its under-signed representative, pursuant to authority of its governing body.

ITB 2026-12: Courthouse Restoration

Signed, sealed and delivered in the presence of:

PRINCIPAL: _____
(Company Name of Contractor)

By: _____ (Officer's Signature)
_____ (Officer's Name Printed)

Witnesses as to Principal Name: _____ (Signature)
Its: _____ (Title)

STATE OF _____

COUNTY OF _____

The foregoing instrument was acknowledged before me this ___ day of _____,
20____, by _____ (officer's name), as
_____ (title) of _____, a
_____ corporation, on behalf of the corporation. He/she is personally known to me OR
has produced _____ as identification and did (did not) take an oath.

My Commission Expires: _____

Signature of Notary: _____

(Legibly Printed) _____

(AFFIX OFFICIAL SEAL)

Notary Public, State of _____

Commission No.: _____

ATTEST: SURETY:

(Printed Company Name)

(Business Address)

ITB 2026-12: Courthouse Restoration

(Surety Authorized Signature)

(Printed Name)

Witness as to Surety: _____ (Signature)

(Printed Name)

OR

As Attorney in Fact (Signature)

(Printed Name)

(Attach Power of Attorney)

Witnessed by: _____

(Signature)

(Printed Name)

(Business Address)

(Telephone Number)

STATE OF _____

COUNTY OF _____

The foregoing instrument was acknowledged before me this ___ day of _____, 20 __, by _____ (officer's name), as _____ (title) of _____ Surety, on behalf of Surety. He/She is personally known to me OR has produced _____ as identification and who did (did not) take an oath.

My Commission Expires: _____

Signature of Notary: _____

(Legibly Printed) _____

(AFFIX OFFICIAL SEAL)

Notary Public, State of _____

Commission

No: _____

EXHIBIT F
INSURANCE REQUIREMENTS
CERTIFICATES OF INSURANCE

(1) The Contractor shall obtain and maintain such insurance as will protect it from: (1) claims under worker's compensation laws, disability benefit laws, or other similar employee benefit laws; (2) claims for damages because of bodily injury, occupational sickness or disease or death of his employees including claims insured by usual personal injury liability coverage; (3) claims for damages because of bodily injury, sickness or disease, or death of any person other than his employees including claims insured by usual personal injury liability coverage; and (4) from claims for injury to or destruction of tangible property including loss of use resulting there from -- any or all of which claims may arise out of, or result from, the services, work and operations carried out pursuant to and under the requirements of the Contract Documents, whether such services, work and operations be by the Contractor, its employees, or by subcontractor(s), or anyone employed by or under the supervision of any of them, or for whose acts any of them may be legally liable.

(2) This insurance shall be obtained and written for not less than the limits of liability specified hereinafter, or as required by law, whichever is greater.

(3) The Contractor shall require, and shall be responsible for assuring throughout the time the Agreement is in effect, that any and all of its subcontractors obtain and maintain until the completion of that subcontractor's work, such of the insurance coverages described herein as are required by law to be provided on behalf of their employees and others.

(4) The Contractor shall obtain, have and maintain during the entire period of the Agreement insurance policies, which contain the following information and provisions:

- (A) The name and type of policy and coverages provided;
- (B) The amount or limit applicable to each coverage provided;
- (C) The date of expiration of coverage;
- (D) The designation of the COUNTY as an additional insured and a certificate holder. (This requirement may be excepted for Worker's Compensation and professional liability Insurance.);
- (E) The following clause must appear on the Certificate of Insurance:

Should any material change occur in any of the above described policies or should any of said policies be canceled before the expiration date thereof, the issuing company will mail at least thirty (30) days written notice to the COUNTY.

(5) If the initial, or any subsequently issued Certificate of Insurance expires prior to the completion of the Work or termination of the Agreement, the Contractor shall furnish to the COUNTY, in triplicate, renewal or replacement Certificate(s) of Insurance not later than thirty (30) calendar days prior to the date of their expiration. Failure of the Contractor to provide the COUNTY with such renewal certificate(s) shall be considered justification for the COUNTY to terminate the Agreement.

ITB 2026-10: Lamont Schoolhouse Storm Repairs

(6) Contractor shall include the COUNTY, the COUNTY's agents, officers and employees in the Contractor's General Liability and Automobile Liability policies as additional insureds.

(7) If the COUNTY has any objection to the coverage afforded by other provisions of the insurance required to be purchased and maintained by Contractor in accordance with the requirements of the Contract Documents on the basis of its not complying with the Contract Documents, the COUNTY shall notify Contractor in writing thereof within thirty (30) days of the delivery of such certificates to the COUNTY. Contractor shall provide to the COUNTY such additional information with respect to its insurance as may be requested.

(8) The Contractor shall obtain and maintain the following insurance coverages as provided hereinbefore, and in the type, amounts and in conformance with the following minimum requirements:

- General Liability \$1,000,000 each occurrence/\$2,000,000 aggregate
- Professional Liability \$1,000,000 each claim/\$2,000,000 aggregate
- Auto Liability \$500,000 combined single limit
- Workers Comp per statute
- Builders Risk/Installation Floater – limit should be 100% of the cost of materials for the roof replacement and include flood/wind coverage. The County should be listed as loss payee on this policy.

EXHIBIT G
RELEASE AND AFFIDAVIT

COUNTY OF _____

STATE OF FLORIDA

Before me, the undersigned authority, personally appeared _____, who after

being duly sworn, deposes and says:

(1) In accordance with the Contract Documents and in consideration of \$ _____ paid, _____ ("Contractor") releases and waives for itself and its subcontractors, materialmen, successors and assigns, all claims demands, damages, costs and expenses, whether in contract or in tort, against Jefferson County, Florida (the "COUNTY"), its Board of County Commissioners, employees and agents relating in any way to the performance of the Agreement between Contractor and the COUNTY, dated _____, ____, for the period from _____ to _____.

(2) Contractor certifies for itself and its subcontractors, materialmen, successors and assigns, that all charges for labor, materials, supplies, lands, licenses and other expenses for which the COUNTY might be sued or for which a lien or a demand against any payment bond might be filed, have been fully satisfied and paid.

(3) Contractor agrees to indemnify, defend and save harmless the COUNTY, its Board of County Commissioners, employees and agents from all demands or suits, actions, claims of liens or other charges filed or asserted against the COUNTY arising out of the performance by Contractor of the Work covered by this Release and Affidavit.

(4) This Release and Affidavit is given in connection with Contractor's [monthly/final] Application for Payment No. _____.

CONTRACTOR:

By: _____ (signature of the executive officer)

Its: _____ (title of the executive officer)

Date: _____

ITB 2026-10: Lamont Schoolhouse Storm Repairs

Witnesses

[Corporate Seal]

STATE OF _____

COUNTY OF _____

The foregoing instrument was acknowledged before me this _____ day of _____, _____, by _____, as _____ of _____, a _____ corporation, on behalf of the corporation. He/she is personally known to me or has produced _____ as identification and did (did not) take an oath.

My Commission Expires: _____
(Signature of Notary)

Name: _____
(Legibly Printed)

(AFFIX OFFICIAL SEAL)

Notary Public, State of _____

Commission No.: _____

EXHIBIT H
CHANGE ORDER FORM

CHANGE ORDER NO. _____ JEFFERSON COUNTY PROJECT NO. _____

TO: _____

DATE: _____

PROJECT NAME: _____

Jefferson County Project No. _____

Under our AGREEMENT dated _____.

You hereby are authorized and directed to make the following change(s) in accordance with terms and conditions of the Agreement:

FOR THE ADDITIVE or DEDUCTIVE Sum of:
_____ (\$ _____).

Original Agreement Amount \$ _____

Sum of Previous Changes \$ _____

This Change Order ADD/DEDUCT \$ _____

Present Agreement Amount \$ _____

The time for completion shall be (increased/decreased) by _____ calendar days due to this Change Order. Accordingly, the Contract Time is now _____ (_____) calendar days and the final completion date is _____. Your acceptance of this Change Order shall constitute a modification to our Agreement and will be performed subject to all the same terms and conditions as contained in our Agreement indicated above, as fully as if the same were repeated in this acceptance. The adjustment, if any, to the Agreement shall constitute a full and final settlement of any and all claims arising out of

ITB 2026-10: Lamont Schoolhouse Storm Repairs

or related to the change set forth herein, including claims for impact and delay costs.

Accepted: _____, 20____.

JEFFERSON COUNTY, FLORIDA

CONTRACTOR

By: _____
Chair

By: _____
President