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INTENT AND GENERAL INFORMATION

Jefferson County, Florida through Invitation to Bid No. 2023-16 is soliciting bids from qualified
businesses registered to do business in the State of Florida to provide widening and resurfacing
of Waukeenah Highway Widening from US 27 to US 19.

This project consists of widening and resurfacing 9.4 miles of CR 259/Waukeenah Highway from
SR 20/US 27/W Capps Highway to SR 57/US 19. The travel lanes will be expanded from 11’ to 12’
lanes and the existing roadway will be resurfaced. Improvements to the signage and striping will
be made as well. The addition of paved shoulders and drainage improvements are listed as
alternates. Contractor is responsible for complying with Florida Department of Transportation
(FDOT) Standard Specifications. Bidders must be an FDOT prequalified contractor.

This project is funded by a FDOT Small County Outreach Program (SCOP) Grant subject to the
terms of State Funded Grant Agreement, Contract No. G2C93, as amended. Bidders are
responsible for complying with the requirements therein.

It is the intent of this ITB to enter into a Contract with the successful Bidder to begin upon
approval of the Board of County Commissioners and the issuance of a Notice to Proceed (NTP),
for the Work.

Firms interested in preparing a bid for this ITB must complete the requirements set forth in this
ITB, its attached documents and documents incorporated by reference (collectively referred to
as the “ITB”). Under the bid process of Jefferson County, the conditions set forth herein are
binding on the Bidder as confirmed by the signature of a person with legal authority to bind the
Bidder on the cover letter transmitting its Bid to the County in response to this ITB.

If this ITB is amended, the County Manager’s Office will issue an appropriate addendum to the
ITB. Any addendums will be posted on the County Website. If an addendum is issued, all terms
and conditions of this ITB that are not specifically modified in the addendum shall remain
unchanged. An addendum to this ITB will be issued if any of the date and/or time change, unless
the date(s) fall after the date the ITB Bid(s) are due. Specific dates/time will be determined at
each phase.

It is understood and the Bidder hereby agrees to be solely responsible for obtaining all materials
and determining the best methods that will be utilized to meet the intent of the specifications of
this ITB. Failure by the Bidder to acquaint themselves with the available information will not
relieve them from responsibility for estimating properly the difficulty or cost of successfully
performing the work. Bidders are expected to examine the specifications and all instructions
pertaining to the required commodities/services. Failure to do so will be at Bidder’s risk.

The County reserves the right to reject any Bid found to be non-responsive, vague, or non-
conforming. The County also reserves the right at any time to withdraw all or part of this ITB in
order to protect its best interests. The County is not liable for any costs incurred by the Bidder
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in preparing its response, nor is a response an offer to contract with any Bidder. Pursuant to
Chapter 119, Florida Statutes (FS), all responses are subject to Florida’s public records laws.

While every effort is made to ensure the accuracy and completeness of information in the ITB, it
is recognized that the information may not be complete in every detail and that all work may not
be expressly mentioned in the ITB. Itis the responsibility of the Proposer to include in its Proposal
all pertinent information in accordance with the objectives of the ITB.

The ITB and any addenda issued are available on the Jefferson County website at
http://www.jeffersoncountyfl.gov or by contacting the County at 850-342-0223. All questions
pertaining to this ITB should be submitted in writing in accordance with the ITB instructions set forth
in Section 1.0 of the ITB.

ADA -Special Accommodations: Any person requiring accommodations by the County due to a
disability should call the County Manager’s Office at 850-342-0223 at least five (5) working days prior
to any pre-response Conference, response opening, or meeting. If you are hearing or speech
impaired, please contact the County Manager’s Office by the Florida Relay Service, which can be
reached at 1-800-955-8771 (TTY).

SECTION 1.0 SCHEDULE OF EVENTS
Failure to comply with this or any other paragraph of this ITB shall be sufficient reason for
rejection of the bid.

All times listed in the Schedule of Events are Eastern Standard Time (EST).

Event Date/Time
Bid Advertisement Date September 13, 2023
Release of Invitation to Bid September 13, 2023
Bid Questions Due from Prospective Bidder September 27, 2023
Responses to bid questions due September 29, 2023
BIDS DUE TO BOCC October 18. 2023 @ 3:00 P.M.

Posting of Intended Award October 20, 2023

Board Consideration of Intended Award November 2, 2023
Posting of Notice of Award November 3, 2023

SECTION 2.0 BID QUESTIONS

All inquiries and questions concerning this ITB, must be in writing (e-mail is acceptable), received
in accordance with Section 1.0 Schedule of Events, and must be directed to: Gustavo Rojas,
grojas@jeffersoncountyfl.gov or mailed to 445 W. Palmer Mill Rd., Monticello, FL 32344.

Questions and responses will be posted on the County’s Website and, if necessary, an Addendum
or Addenda will be issued.
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SECTION 3.0 SCOPE OF WORK

This project consists of widening and resurfacing 9.4 miles of CR 259/Waukeenah Highway from
SR 20/US 27/W Capps Highway to SR 57/US 19. The travel lanes will be expanded from 11’ to 12’
lanes and the existing roadway will be resurfaced. Improvements to signage and striping will be
made as well. The addition of paved shoulders and drainage improvements are listed as
alternates.

Work on the project shall be substantially completed within 160 calendar days from the

Formatted: Not Highlight

Commencement Date established in the Notice to Proceed to be issued by the County to the
awarded bidder. Work shall be fully completed and ready for final acceptance by the County
within 180 calendar days from the Commencement Date.

SECTION 4.0 RECEIPT AND OPENING OF THE BID

4.1 All Bids received will be recorded and date stamped at the Jefferson County office located
at 445 W. Palmer Mill Rd., Monticello FL. The responsibility for submitting the Bid to the
County Manager’s Office no later than the specified time and date is solely that of the
Bidder. The County will in no way be responsible for delays in mail delivery or delays
caused for any other occurrence.

4.2 Submission of Bids by fax or other electronic means will not be accepted. Late Bids will
not be accepted, i.e., any Bid submitted/received after 3:00 P.M. on Oct. 18, 2023, unless
otherwise changed through the issuance of an addendum to this ITB.

4.3 Any bids received after the stated time and date will not be considered. Late bids shall
not be opened at the public opening. Arrangements may be made for the unopened bid
to be returned at the Bidder’s request and expense.

4.4 A Bid may be withdrawn or modified only by written notification from the Bidder prior to
the time fixed for the opening of Bids. Negligence on the part of the Bidder in preparing
the Bid confers no right for withdrawal of the Bid after it has been opened.

4.5 All timely bids will be opened on the date and time indicated in Section 1.0, Schedule of

Events (i.e. date Bids are due) or as modified by addendum.

SECTION 5.0 CONE OF SILENCE

5.1 A Cone of Silence will be in effect for this ITB beginning with the advertisement date of
September 13, 2023, and will terminate upon issuance of Notice of Award. A violation of
the “Cone of Silence” renders any award voidable at the sole discretion of the County
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Manager with approval from the Board of County Commissioners and may subject the
potential Respondent/Consultant or representative to debarment.

A prospective Respondent shall not have any communication with any of the Board of
County Commissioners nor candidates for County Commission, nor any employees from
the Jefferson County Government, which includes the Jefferson County Sheriff’s Office,
nor any members of the Evaluation Committee, either individually or collectively,
concerning this project. Contractor/Respondent or representative who intend to submit
qualifications, or have submitted qualifications, for this project are hereby placed on
formal notice that they are not to contact County personnel for such purposes as holding
meetings of introduction, meals, or meetings relating to the selection process outside of
those specifically scheduled by the County. Any such lobbying activities may cause
immediate disqualification for this project.

All requests for interpretations or clarifications shall be in writing, addressed to the
contact person as shown in Section 2.0, Bid Questions. All such request for
interpretations or clarifications must be received in writing in accordance with Section
1.0, Schedule of Events. Any and all such interpretations and supplemental instructions
shall be in the form of a written addendum which, if issued, shall be posted on the
County’s website on the date indicated in Section 1.0, Schedule of Events. Such written
addenda shall be binding on the Bidder and shall become a part of the ITB Document(s).

The Cone of Silence shall not apply to:

a) Communications at the pre-bid meeting.

b) Communications during contract negotiations between designated County
employees and the intended Vendor.

c) Communication with a Vendor by a County employee following Competitive
Procurement opening to clarify the Vendor's Response.

d) Communication following the filing of a challenge to a Competitive Procurement

between the protesting Vendor or the selected Vendor and the County Manager’s
Office, and County Attorney's Office concerning the challenge.

SECTION 6.0 BID RESPONSE REQUIREMENTS

6.1

6.2

I ”ou III
’

The use of the terms “shall,” “must,” or “will” (except to indicate simple futurity) in this
ITB indicates a mandatory requirement or condition. The words “should” or “may” in this
ITB indicate desirable attributes or conditions, but are permissive in nature. Deviation
from, or omission of, such a desirable feature will not by itself cause rejection of a Bid.

Bids not meeting all material requirements of this request or which fail to provide all
required information, documents, or materials such as required forms, bonds, etc., will
be rejected as non-responsive. Material requirements of the bid are those set forth as
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mandatory, or without which an adequate analysis and comparison of replies is
impossible, or those which affect the competitiveness of replies or the cost to the County.

The County reserves the right to determine which Bids meet the material requirements
of the ITB and which Bids are responsible and/or responsive. Further, the Board of County
Commissioners may reject any and all Bids and seek new Bids when it is in the best
interest of the County to do so.

A Bid by a corporation shall be executed in the corporate name by the president or a vice-
president or other corporate officer accompanied by evidence of authority to sign. The
corporate seal shall be affixed and attested by the secretary or an assistant secretary. The
corporate address and state of incorporation shall be provided on the Bid Form, for a Bid
by a/an:

a. Partnership shall be executed in the partnership name and signed by a partner (whose
title must appear under the signature), accompanied by evidence of authority to sign.
The official address of the partnership shall be provided on the Bid Form.

b. Limited liability company shall be executed in the name of the firm by a member and
accompanied by evidence of authority to sign. The state of formation of the firm and
the official address of the firm shall be shown.

c. Individual shall show the Bidder’s name and business address.

d. Bid by a joint venture shall be executed by each joint venture member in the manner
indicated on the Bid form. The official address of the joint venture must be provided
on the Bid Form.

All names shall be printed in ink below the signatures.

The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers and
dates of which shall be filled in on the Bid form.

The postal and email addresses and telephone number for communication regarding the
Bid shall be shown.

A Bidder seeking to do business with the County shall, at the time of submitting a Bid, be
appropriately registered with the Department of State in accordance with the provisions
of Chapters 605, 607, 617, or 620 Florida Statutes, as applicable. For further information
on required filing and forms, ©please go to the following sites:
http://sunbiz.org/index.html or https://www.dos.myflorida.com/.



http://sunbiz.org/index.html
https://www.dos.myflorida.com/

6.9

6.10

6.11

6.12

6.13

6.14

ITB 2023-16
INTENT AND GENERAL INFORMATION
Waukeenah Highway Widening from US 27 to US 19

The Bid shall contain evidence of Bidder’s authority and qualification to do business in the
state or locality where the Project is located or Bidder shall covenant in writing to obtain
such qualification prior to award of the Contract and attach such covenant to the Bid.
Bidder’s state contractor license number, if any, shall also be shown on the Proposal
Transmittal Form (Bid Form 1).

The Bid should address the requirements in a clear and concise manner in the order stated
herein.

Bids must include the information/documents specified in the Bid Proposal Forms. Bids
that do not adhere to the format or include the requested information/documents may
be considered incomplete and therefore unresponsive by the County.

The County reserves the right to seek additional/supplemental representation on specific
issues as needed.

Bids should be typed or clearly written. No changes in or corrections to Bids will be
allowed after the Bids are opened.

The signer of the Bid must declare that the Bid in all respects fair and in good faith without
collusion or fraud and that the signer of the Bid has the authority to bind the principal
Bidder.

The County shall not be liable for any costs incurred by Bidder prior to entering into a
contract. Therefore, all Bidders are encouraged to provide a simple, straightforward, and
concise description of their ability to meet the ITB requirements.

SECTION 7.0 EVALUATION OF BIDS AND SELECTION PROCESS

7.1

7.2

Bidders who satisfy the required qualifications and are deemed responsible Bidders and
who timely submit a responsive Bid will be considered by the County. Bids received from
prospective Bidders who have been suspended or debarred will not be accepted or
considered. A Bidder whose Bid, past performance, or current status that does not reflect
the capability, integrity or reliability to perform fully and in good faith the requirements
of the Contract may be rejected as non-responsible.

The county may consider the following factors in addition to price when determining
whether a Bidder is responsive and responsible:
a. Ability, capacity and skill of the Bidder to perform the contract.
b. Whether the Bidder can perform the contract within the time specified, without
delay, interference, or conflict with current workload.
c. Character, integrity, reputation, judgment, experience and efficiency of the
Bidder.
d. Quality of performance of previous contracts.
8
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e. Previous and existing compliance by the vendor with laws and regulations relating
to the contract.

f. Sufficiency of the financial resources and ability of the vendor to perform the
contract or provide the Work.

g. Quality, availability and adaptability of the supplies or contractual services to the
particular use required.

h. Ability of the Bidder to provide further maintenance and service for the use of the
subject of the contract, if applicable.

i.  Number and scope of conditions attached to the bid or quote.

j. Qualifications of personnel, licensing and corporate qualifications.

k. Evidence of improper litigation.

I.  Use of one or more subcontractors with a record of poor performance.

For the purposes of this section, the county may consider evidence from the ten-year
period preceding the subject bid.

In the event the lowest, responsive, responsible bid for a construction project exceeds
the architectural or engineering cost estimates, the County Manager or designee is
authorized, when time or economic considerations preclude rebidding of work of a
reduced scope, to negotiate an adjustment of the scope of work with the lowest,
responsive, responsible bidder, in order to bring the bid within the amount of available
funds. After award of this Bid the County reserves the right to add or delete items/services
at prices to be negotiated at the time of addition or deletion. At Contract renewal time(s)
or in the event of significant industry wide market changes, the County may negotiate
justified adjustments such as price, terms, etc., if in its sole judgment, the County
considers such adjustments to be in its best interest.

The County reserves the right to reject any or all Bids, including without limitation,
nonconforming, nonresponsive, unbalanced, or conditional Bids. The County further
reserves the right to reject the Bid of any Bidder whom it finds, after reasonable inquiry
and evaluation, to be non-responsible. The County also reserves the right to waive all
informalities not involving price, time, or changes in the Work and to negotiate contract
terms with the Successful Bidder.

More than one Bid for the same Work from an individual or entity under the same or
different names will not be considered. Reasonable grounds for believing that any Bidder
has an interest in more than one Bid for the Work may be cause for disqualification of
that Bidder and the rejection of all Bids in which that Bidder has an interest.
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7.3.2 In evaluating Bids, the County will consider whether or not the Bids comply with the

prescribed requirements, and such alternates, unit prices and other data, as may be
requested in the Bid Form or prior to the Notice of Award.

7.3.3 In evaluating Bidders, the County will consider the qualifications of Bidders and may

consider the qualifications and experience of Subcontractors, Suppliers, and other
individuals or entities proposed for those portions of the Work for which the identity of
Subcontractors, Suppliers, and other individuals or entities must be submitted as
provided in the Supplementary Conditions. The apparent low, responsible, responsive
bidder will be required to provide a list of similar projects completed in the last five years
including the project description, location, dates, and team members, an organizational
profile of the company with a list of professional staff, years with the company, a
statement of qualifications and copies of professional certifications and licenses held
prior to any Board of County Commissioners consideration of an award. Failure to provide
this information will result in the Bidder being designated not responsible.

7.3.4 The County may conduct such investigations as the County deems necessary to establish

the responsibility, qualifications, and financial ability of Bidders, proposed
Subcontractors, Suppliers, individuals, or entities to perform the Work in accordance with
the contract Documents. Any Bidder or sub-contractor that will have access to County
facilities or property may be required to be screened to a level that may include but is
not limited to fingerprinting and a statewide criminal background check. There may be
fees associated with these procedures. These costs are the responsibility of the Bidder or
sub-contractor.

7.3.5 If the Contract is to be awarded, the County will award the Contract to the responsible

7.4

7.5

Bidder whose Bid, conforming with all the material terms and conditions of the
Instructions to Bidders, is lowest, price and other factors considered. If detailed in the
bid form, factors such as discounts, transportation costs, and life cycle costs may be used
to determine which bidder, if any, is to offer the award.

Responses to this ITB not meeting the requirements specified herein will be considered
non- responsive or not responsible, as applicable. In the best interest of the County, the
Jefferson Board of County Commissioners’ reserve the right to reject any and all
responses or waive any minor irregularity or technicality in responses received.
Respondents are cautioned to make no assumptions unless their response has been
deemed responsive.

Whenever two or more Bids, which are equal with respect to price, quality and service,
are received for procurement of commodities or contractual services, from responsive
and responsible Bidders the following steps will be taken to establish the award to the
lowest Bidder. This method shall be used for all ties.
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Step 1 Drug Free Workplace:

At the conclusion of step 1 if all is equal, the Bidder with a Drug Free Workplace program
shall be given preference, over a Bidder with no Drug Free Workplace program. The
Contract award, or the first opportunity to negotiate, as applicable, shall be made to the
Bidder with the Drug Free Workplace program. In order to have a drug free workplace
program, a business shall comply with the requirements of § 287.087, F.S.

Step 2 Coin Flip:
At the conclusion of Step 1, if all is equal, the Contract award, or the first opportunity to

negotiate, as applicable, shall be determined by the flip of a coin to determine final
outcome.

When the tie has been broken pursuant to the above procedures, the Contract award,
or the first opportunity to negotiate, as applicable, shall be made.

If an award or negotiation is unsuccessful with the initial Bidder, award or negotiations
may commence with the next highest Bidder, utilizing the tiebreaker steps above to
make the determination of next lowest Bidder if necessary.

When the County gives a Notice of Award to the Successful Bidder, it shall be
accompanied by the required number of unsigned counterparts of the Contract with the
other Contract Documents which are identified in the Contract as attached thereto.
Within ten (10) days thereafter, Successful Bidder shall sign and deliver the required
number of counterparts of the Contract and attached documents to the County. The
County shall deliver one fully signed counterpart to Successful Bidder.

SECTION 8.0 INTENT TO AWARD AND CONTRACT EXECUTION

8.1

8.2

8.3

The County reserves the right to incorporate the successful Bid into the Contract.
Failure of a Bidder to accept this obligation may result in the cancellation of the award.
The Contract document and its exhibits are included as Appendix B, which is attached
hereto and incorporated herein by reference.

The construction, interpretation, and performance of this ITB, and all transactions under
it shall be governed by the laws of the State of Florida and Jefferson County. The Contract
shall include all terms and conditions of this ITB, any addenda, response, and the County’s
contract issued as a result of this ITB.

The County reserves the right to make award(s) by individual item, group of items, all or
none, or a combination thereof. The County reserves the right to reject any and all bids
or to waive any minor irregularity or technicality in the bids received. Award will be made
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to the lowest responsible and responsive Bidder(s) within the category chosen for basis
of award. The County reserves the right to award to one or multiple Bidders at its
discretion.

The Successful Bidder will be required to assume responsibility for all services offered in
the Bid. The County will consider the Successful Bidder to be the sole point of contact
with regard to contractual matters, including payment on any or all charges.

After successful posting of the award for 72 hours, the Successful Bidder will be required
to enter into the Contract with the County.

SECTION 9.0 STANDARD TERMS AND CONDITIONS (STAC)

9.1 Definitions

9.2 Florida Public Records Law and Confidentiality

9.3 Procurement Challenges

9.4 Construction and Venue

9.5 Contract

9.6 Insurance Requirements and Bond Requirements
9.1 Definitions

General terms used throughout this ITB are provided below. Additional definitions may
be provided as applicable to a specific section or subject matter.

Award means the determination of a successful Bidder(s) in response to this ITB, resulting
in an offer of a Contract to perform the services pursuant to the ITB and their bid.

Bid Bond means an insurance agreement in which a third party agrees to be liable to pay
a certain amount of money in the event that a selected vendor fails to accept the contract
as bid. If required, a bid bond/deposit shall be for 5% of the amount of the bid.

Bidder means any firm, individual or organization submitting a Bid in response to this ITB.

Cone of Silence is the prohibition of any communication between a Vendor and a County
officer, employee, or agent regarding a pending Competitive Procurement, except for
such communications at a duly noticed Pre-Proposal Conference or oral presentation, or
with the County's designated representative noted in the Competitive Procurement
documents.

Contract means the legally enforceable document agreed to and signed by the County
and successful Bidder(s) (collectively referred to as the “Parties”), a draft Contract is
attached hereto as Appendix B and incorporated herein.

County means the Jefferson Board of County Commissioners (BOCC) and its employees.
ITB means this document, its attachments and any document hereinafter incorporated

by reference.
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Local Business means a business that has a current business tax receipt issued by
Jefferson County, if required, and has its principal office located within Jefferson County
currently and for the six (6) month period immediately preceding submission of a
response to a Competitive Procurement.

Notice to Proceed (NTP) Authorization/letter that will inform the Contractor of the date
that Contractor can start work. NTP start date will be calculated Fifteen (15) calendar
days from the date of the Notice to Award.

Successful Bidder means a Bidder who is Awarded a Contract as result of the Bid
submitted in response to this ITB.

Payment Bond means a bond which assures that the subcontractors, laborers, and
material suppliers will receive payment for the services and products used to fulfill the
contract and is due Fifteen (15) days after execution of Contract by the Board of County
Commissioners for Jefferson County.

Performance Bond means a bond to assure satisfactory performance of the terms of the
contract and is due Fifteen (15) days after execution of Contract by the Board of County
Commissioners for Jefferson County

Work or SOW means the scope of work and/or services.

Florida Public Records Law and Confidentiality

9.2.1.

9.2.2

9.2.3

By submitting a Bid in response to this ITB, a Bidder acknowledges that the County is a
governmental entity subject to the Florida Public Records Law (Chapter 119, Florida
Statutes). The Bidder further acknowledges that any materials or documents provided to
the County may be “public records” and, as such, may be subject to disclosure to, and
copying by, the public unless otherwise specifically exempt by Law.

Should the Bidder provide the County with any materials which it believes, in good faith,
contain information that would be exempt from disclosure or copying under Florida Law;
the Bidder shall indicate that belief by typing or printing, in bold letters, the phrase
“PROPRIETARY INFORMATION” on the face of each affected page of such materials. The
Bidder shall submit to the County both a complete copy of such material and a redacted
copy in which the exempt information on each affected page, and only such exempt
information, has been rendered unreadable. In the event a Bidder fails to submit both
copies of such material, the copy submitted will be deemed a public record subject to
disclosure and copying regardless of any annotations to the contrary on the face of such
document or any page(s) thereof.

Should any person request to examine or copy any material so designated and provided
the affected Bidder has otherwise fully complied with this provision, the County, in
reliance on the representations of the Bidder, will produce for that person only the
redacted version of the affected materials. If the person requests to examine or copy the
complete version of the affected material, the County shall notify the Bidder of that
request, and the Bidder shall reply to such notification, in writing that must be received
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by the County no later than 4:00 p.m., EST, of the County business day following Bidder’s
receipt of such notification, either permitting or refusing to permit such disclosure or
copying.

Failure to provide a timely written reply shall be deemed consent to disclosure and
copying of the complete copy of such material. If the Bidder refuses to permit disclosure
or copying, the Bidder agrees to, and shall, hold harmless and indemnify the County for
all expenses, costs, damages, and penalties of any kind whatsoever which may be incurred
by the County, or assessed or awarded against the County, in regard to the County’s
refusal to permit disclosure or copying of such material. If litigation is filed in relation to
such request and the Bidder is not initially named as a party, the Bidder shall promptly
seek to intervene as a defendant in such litigation to defend its claim regarding the
confidentiality of such material. This provision shall take precedence over any provisions
or conditions of any Bid submitted by a Bidder in response to this ITB and shall constitute
the County’s sole obligation with regard to maintaining confidentiality of any document,
material, or information submitted to the County.

Procurement Challenges

Any Bidder who desires to formally protest may do so on the grounds of material
irregularities in the bid procedure, or material irregularities in the evaluation of the bid.
Such notice of intent of bid challenge shall be made in writing and delivered to the County
within 72 hours after posting of the intended recommendation of award. A formal
written bid challenge shall be filed within 5 working days in the County Manager’s Office
after the date on which the notice of intent of bid challenge has been submitted. Failure
to file a timely notice of intent of bid challenge or failure to file a timely formal written
bid challenge shall constitute a waiver of bid challenge proceedings. Bidders who do not
submit a legitimate bid do not have standing to file a protest. Furthermore, bidders who
would not be awarded the subject contract even if the protest were successful lack
standing.

The notice of intent of bid challenge shall contain at a minimum: the name of the bidder,
the bidder’s address, fax number, and phone number, the name of the bidder’s
representative to whom notices may be sent, the name and bid number of the
solicitation, and a brief factual summary of the basis of the intended challenge.

The formal written bid challenge shall: identify the challenger and the solicitation
involved, include a clear statement of the grounds on which the challenge is based, refer
to the statutes, laws, ordinances, or other legal authorities to which the challenger deems
itself entitled by application of such authorities to such grounds. The challenger shall mail
a copy of the notice of challenge and the formal written challenge to the apparent best
bidder. The County Manager shall, within ten (10) working days of receipt of the formal
written challenge, cause the challenge to be investigated. In the event the challenge is
not resolved, the Board shall, within a reasonable time, be presented with the written
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challenge and the County Manager’s decision to the challenge prior to award of the bid.
The procurement, which is the subject of the protest, shall not proceed until a final
decision has been made, unless the Board makes a determination that the contract must
proceed without delay to protect substantial interest of the County.

Nothing herein relinquishes the County’s rights to waive irregularities and formalities in
accordance with its bid package and instructions. Further, nothing herein shall create any

rights in the unsuccessful bidder. All decision of the Board shall be final.

Construction and Venue

9.5
9.5.1

9.5.2

9.6

The validity, construction, and effect of this ITB and subsequent Contract shall be
governed by the Laws of the State of Florida. The provisions of the ITB, Successful Bidder’s
Bid and subsequent Contract shall be complied with by the Parties, but only to the extent
they are consistent with applicable law and the Contract. In the event of an inconsistency,
the Order of Precedence shall be followed:

a. Laws of Florida

b. Contract

c. ITB and all of its addendums and attachments

d. Successful firm’s Bid

Venue for all actions arising under the ITB and subsequent Contract shall lie in Jefferson
County, Florida, United States.

Contract

The Successful Bidder will be required to enter into the Contract with the County and will
be required to perform the Work in accordance with the Contract terms and conditions.
The Draft Contract is attached hereto as Appendix B and incorporated herein by
reference.

Any exceptions to the proposed Contract must be noted in Bid Proposal Form 4. The
County is under no obligation to modify the proposed Contract to conform to the
Successful Bidder’s Contract exceptions. Contingent Bids will not be accepted. If
acceptance of the Contract Award is contingent on an exception and modification to the
Contract, the Bidder must provide this information to the County at the time of
submission of bid questions, as outlined in the Schedule of Events in order to obtain a
determination from the County regarding the proposed exception. If a Bidder’s exception
and modification are rejected by the County during the bid question portion of the Bid
process and the Bidder later submits a Bid, Bidder shall be deemed to have accepted this
Contract provision.

Insurance Requirements and Bond Requirements

9.6.1

Insurance Verification Requirements — See Appendix B, Section 4.
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The insurance required shall be written for not less than the following, or greater if
required by law and shall include Employer’s liability with limits as prescribed in this

contract:
1. Worker’s Compensation
1) State Statutory
2.) Employer’s Liability $100,000 each accident
$500,000 policy aggregate
2. Business Automobile $500,000 each occurrence
(A combined single limit)
3. Commercial General Liability $500,000 each occurrence

(A combined single Iimit)\

This Section shall be underwritten by insurers having a Best’s Rating of A and Financial Size
Category of VIl or higher, or by such other insurers as shall be acceptable to the Company in its
sole discretion. In addition, a certificate of the issuance of each such insurance policy shall be
delivered to the County prior to the commencement of performance of any Work. Such
certificate shall contain an agreement by the insurance company issuing the policy that the policy

will not be canceled, terminated or modified without thirty (30) days’ prior written notice to the
County. At least two weeks prior to the expiration of the original policy or any renewal thereof,
a new certificate of the renewal of such insurance shall be delivered to the County.

9.6.2 Non-Appropriation of Funds

In the event no funds or insufficient funds are appropriated and budgeted by the County or are
otherwise unavailable for fulfilling the requirements of the Contract, the obligations of the County
shall terminate on the last day of the fiscal period for which appropriations are received, without
penalty or expense to the County of any kind whatsoever. County will immediately notify the
Contractor or its assignee of such occurrence. In the event of such termination, the County agrees
to peaceably surrender possession of the equipment to the Contractor or its assignee on the date
of such termination to the extent that such equipment has not been paid for by the County. The
Contractor will be responsible for packing all equipment and any freight charges.

The County will not cancel if any funds are appropriated to it, or by it, for the acquisition, retention
or operation of the equipment or other equipment performing similar functions for the current
fiscal period in which the termination occurs or the next succeeding fiscal period thereafter and
that it will not, during the funding period, give priority to other functionally similar equipment or
services.

The Contractor shall covenant and agree to indemnify and hold County harmless against any loss,
damage liability, cost, penalty or expense, including attorney’s fees, which it is not otherwise
16
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agreed to by the County in the equipment Contract and which is incurred and arises upon a failure
of the County to appropriate funds in the manner described herein for a continuation of the
Contract or exercise of the option to purchase the equipment.

9.6.3 Bond Requirements — See Appendix B, Section 4 and Exhibits D and E thereof.

The successful bidder must provide Performance and Payment Bonds in the amount of 100% of
the contract amount.
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LEGAL ADVERTISEMENT

JEFFERSON COUNTY BOARD OF COUNTY COMMISSIONERS

INVITATION TO BID 2023-16
FOR:

Waukeenah Highway Widening from US 27 to US 19

Advertisement Begin Date: _September 13, 2023
Bids Due Date/Time: October 18, 2023 @ 3:00 p.m. EST

The Jefferson County Board of County Commissioners (“County”) is seeking bids from qualified
Contractor to widen and resurface repair Waukeenah Highway Widening from US 27 to US 19.

This project consists of widening and resurfacing 9.4 miles of CR 259/Waukeenah Highway
from SR 20/US 27/W Capps Highway to SR 57/US 19. The travel lanes will be expanded from
11” to 12° lanes and the existing roadway will be resurfaced. Improvements to signage and
striping will be made as well. The addition of paved shoulders and drainage improvements are
listed as alternates.

Sealed proposals for the above-described construction project will be received at the Jefferson
County Manager’s Office, Attn: Gustavo Rojas, 445 W. Palmer Mill Rd., Monticello, Florida
32344, until October 18, 2023 @ 3:00 p.m. Easter Standard Time (EST), at which time the
bids will be opened and read aloud. Bids received after said time will be returned unopened.

If you are interested in submitting a proposal, you must obtain the complete solicitation package,
which contains additional information regarding this solicitation and instructions related to
submitting a bid, from the Jefferson County website at www.jeffersoncountyfl.gov or by
contacting the County Manager’s Office at:

Gustavo Rojas
grojas@jeffersoncountyfl.gov
(850) 342-0223

All inquiries and requests for clarification concerning the solicitation shall be submitted in writing
and in accordance with the solicitation. Verbal clarifications will not be provided.

The County reserves the right to waive informalities in any bid; reject any or all proposals, in
whole or in part; re-bid a project, in whole or in part; and to accept a proposal that in its judgment
is the lowest and best bid of a responsible bidder. The County does not discriminate on the basis
of race, color, national origin, sex, religion, age, marital status and disability/handicapped status
in employment or provision of service.
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ADA — Special Accommodations: Any person requiring accommodations by the County due to
a disability should call the County Manager’s Office at (850) 342-0223 at least five (5) days prior
to any pre-response conference, response opening, or meeting. If you are hearing or speech
impaired, please contact the County Manager’s Office via the Florida Relay Service, which can be
reached at 1-800-955-8771 (TDD).
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CONSTRUCTION AGREEMENT

JEFFERSON COUNTY, a political subdivision of the State of Florida, by and through its
Board of County Commissioners, situated at 435 West Walnut Street, Monticello, Elorida 32344
(the "County™), hereby contracts with [Contractor] (the "Contractor™) [Addpess] an FDOT
prequalified contractor licensed to perform all work in the State of Florida in cénnection with the
County's Project [Project Name], Project No. # (the "Project™), as said wath is set forth in the
Plans and Specifications prepared by [Consultant/Engineer] . the Engiieer and/or Architect of
Record (the "Design Professional") and other Contract Documents hereatter spegified (the
"Work").

The County and the Contractor, for the consideration Jisrein set forth, agree as follows
Section 1. Contract Documents.

Al The Contract Documents consist of this Agrcement, the Exhibits described in
Section 36 hereof, the Legal Advertisement, ITB #2023-16 Intenit and General Information, the
Instructions to Bidders, the Contractor’s Bid proposal and any duly executed and issued addenda,
Change Orders, Work Directive Changeg: Field Orders, Work Authorizations and amendments
relating thereto. All of the foregoing Contraet Dotuments are incorparatad by reference and made
apart of this Agreement (all of said documents meludingthe Agreement sometimes being referred
to herein as the "Contract Documents” and sometimes asthe " ASreement™). A copy of the Contract
Documents shall be maintained by Contractor ak the Preject site at all imes during the performance
of the Work. ¢

B. The Disign Professional is the initial interpreter of the Contract Documents but is
not the judge betwgen the County and the Contracjor, The County reserves the right to make final
decisions considering the Design Professional’s recommendations or interpretations of the
Contract Documents. The Design Professional does not have authority to obligate or commit the
County to fund additional expenditures or approve extensions of time over the approved Contract
Time or Amount. However the Design Professional’s interpretation as to the intent of his design
shall be-final and not subject to interpretation by the County’s staff.

B C. “Any Work that may be reasonably inferred from the specifications as being required
1o produce the intended result shallibe supplied whether or not it is specifically called for. In case
of any inconsistency of conflict among the provisions of the Agreement and any other terms and

__conditions of any documents comprising the Contract Documents, the provisions of the Agreement

shiall control. Concemung the Contract Documents, the order of precedence shall be as follows:

(1) Change Orders;{ 2} the Agreement, including amendments and Exhibits; (3) Field Orders; (4)

the solipitation documents, including any addenda. The Contract Documents listed above

represenl the entire and integrated Agreement between the parties hereto, and supersede prior
negotiations, representations, or agreements, either written or oral.

D. Work, materials or equipment described in words which have a well-known
technical or trade meaning, shall be deemed to refer to such recognized standards.
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E. The County shall furnish to the Contractor up to three (3) sets of the Contract
Documents as are reasonably necessary for execution of the Work. Additional copies of the
Contract Documents shall be furnished, upon request, at the cost of reproduction.

F. The Contractor agrees to bind specifically every Subcontractor to the applicable
terms and conditions of the Contract Documents for the benefit of the County.

G. Construction services provided by Contractor for the Project shall be under the
general direction of [INSERT COUNTY Project Manager], or their successor, who shall act as
the County's representative during the term of this Agreement. If the County’s representative is
not a County employee, then County’s representative is not authorized to issue changes to the
Contract Amount, Contract Time, or Scope of Work without express approval by the Department
Director, County Manager, or Board of County Commissioners.

H. The County’s representative. within the authority conferred by the Board of County
Commmissioners, shall initiate written Change Orders, and notification to the Contractor of any and
all changes approved by the County in the Contractor’s: (1) compensation: (2) time and/or schedule
of service delivery: (3) and any amendment (s) or other change(s) relative to the Work pursuant to
this Contract or Change Orders pertaining thereto. Following County approval, the County’s
representative shall coordinate issuance of any such documents. The County’s representative shall
be responsible for acting on the County’s behalf to administer, coordinate, interpret and otherwise
manage the contractual provisions and requirements set forth in this Contract or any amendments,
or Change Orders issued hereunder.

L Neither the Contractor nor any Subcontractor, Supplier. or other person or
organization performing or furnishing any of the Work under a direct or indirect contract with the
County shall have or acquire any title to or ownership rights to any of the Drawings. Specifications
or other documents (or copies of any thereof) prepared by or bearing the seal of the Design
Professional: and they shall not reuse any of them on extensions of the Project or any other project
without written consent of the County or their Design Professional and the specific written
verification or adaptation by the Design Professional.

Section 2. Scope of Work.

Al The Project consists of widening and resurfacing 9.4 miles of CR 259/Waukeenah
Highway from SR 20/US 27/W Capps Highway to SR 57/US 19. The travel lanes will be expanded
from 117 to 127 lanes and the existing roadway will be resurfaced. Improvements to signage and
striping will be made as well. The addition of paved shoulders and drainage improvements are
listed as alternates. The Contractor agrees to furnish and pay for all management, supervision,
finaneing, labor, materials, tools, transportation, fuel, supplies, utilities, equipment and services of’
every Kind and type necessary to diligently, timely, and fully perform and complete in a good and
workmanlike manner the Work required by this Agreement to complete the Project.

B. All materials and equipment shall be applied. installed. connected. erected. used,
cleaned and conditioned in accordance with the instructions of the applicable manufacturers,
fabricator or processors except as otherwise provided in the Contract Documents.

(%3
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Section 3. Contract Amount.

A. In consideration of the faithful performance by the Contractor of the:¢ovenants in
this Agreement to the full satisfaction and acceptance of the County, the County agrees to pay, or
cause to be paid, to Contractor the following amount (herein "Contract Amoust”}, in accordance
with the terms of this Agreement: [$] or in WORDS: [AND NO/100]. The eost proposal is on the
following page. Foa 9

The remainder of this page is intentionally left blank
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[Insert Cost Proposal]
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B. If the Contract Amount includes an Allowance, the Contractor shall cause the Work
covered by the Allowance to be done for such sums within the limits of the Allowance as the
County may approve. The Contractor agrees that the Contract Amount includes such sums as they
deem proper for costs and any profit on account of any Allowances. No demands for.an additional
sum for overhead or profit will be allowed.

C. Any agreed upon changes to the Contract Amount must be accomplished by an approved,
written Change Order in the form attached to this Agreement.

D. The County may subsequently identify items eligible for, direct purchase for gales tax
savings. The County shall, at its sole discretion, have the optien t6 purchase directly from the
supplier or vendor, any supplies, materials or equipment inclirded in the Contractor's bid for the
Contract. The County reserves the right to require Contragtor to assign to the County agreements
with suppliers for such goods. Contractor shall, from time fo time submit, tipdate and keep current,
for consideration by the County, a list of all materials. supplies and equipment to be purchased,
organized by supplier or vendor. Such list shall include abrief description of the materials, supplies
and equipment and the name and address of the supplier or vendor: Suppliers or vendors reasonably
anticipated to furnish material, supplies and equipment with an aggregate purchase value of less
than $10,000 need not be listed. Goods notirequired for the performance of the Contract shall not
be purchased under this Agreement. The County reserves the right to delete or add items from this
Agreement when it is in the County's best interest. Upontapproval by the County, the Contractor
will provide a worksheet by electronic means which will include a proposal from the vendor
detailing the description of the item to be purchased, tétal price and séles tax to be deducted. The
County will then issue a purchase order directly to the vendor for the cost of the item less the sales
tax. Upon completion of:dll direet purchases the Contractor will prepare a deductive Change Order
reducing the Contragt Amount by the total amount of the purchases, inclusive of all sales tax,
shipping, handling, insurance, and other similar charges paid by Owner. Administrative costs
incurred by the,Contractor with this Agreement, including administering the purchases in the name
of the County, shall be considered to:beiincluded in the base bid proposal for work. No addition
shall be added to the Contract Amount because of the service provided by the Contractor in the
purchase of property, materials, et cetera, in the name of the County.

Section 4. Bonds.

A, The Contractor shall provide Performance and Payment Bonds, in the form
prescribed in the Exhibits to the Agreement, in the amount of 100% of the Contract Amount, the
costs of which are to be paid by Contractor. If the Contract is increased by a Change Order, it
shall be the Contractor's responsibility to ensure that the Performance and Payment Bonds are
amended accordingly, and a copy of the amendment forwarded to the County. The Performance
and Payment Bonds shall be underwritten by a surety authorized to do business in the State of
Florida and, otherwise acceptable to the County; provided, however, the surety shall be rated as
"A-" or better as to general policy holders rating and Class V or higher rating as to financial size
category and the amount required shall not exceed 5% of the reported policy holders surplus, all
as reported in the most current Best Key Rating Guide, published by A.M. Best Company, Inc. of
75 Fulton Street, New York, New York 10038.
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B. If the surety for any bond furnished by Contractor is declared bankrupt, becomes
insolvent, its right to do business is terminated in the State of Florida, or it ceases to meet the
requirements imposed by the Contract Documents, the Contractor shall, within five (5) calendar
days thereafter, substitute another bond and surety, both of which shall be subject to the County's
approval.

Section 5. Contract Time and Liquidated Damages

Al Time is of the essence in the performance of the Work under this Agreement. The
"Commencement Date" is established in the Notice to Proceed to be issued by the County. Written
Notice to Proceed is contingent upon and will be done subsequent to the Contractor fully satisfying
the County’s stated insurance and Bond submittal requirements. The Contractor shall commence
the Work within ten (10) calendar days from the Commencement Date. No Work shall be
performed at the Project site prior to the Commencement Date. Any Work performed by the
Contractor prior to the Commencement Date shall be at the sole risk of the Contractor. The Work
shall be substantially completed within ____ ealendar days from the Commencement Date. The
date of substantial completion of the Work (or designated portions thereof) is the date certified by
the Design Professional when construction is sufficiently complete, in accordance with the
Contract Documents, so the County can oeeupy or utilize the Work (or designated portions thereof)
for the use for which it is intended. The Work shall be fully completed and ready for final
aceeptance by the County within ___ calendar days from the Commencement Date (herein
"Contract Time").

B. The County and the Contractor recognize that, since time is of the essence for this
Agreement, the County will sutfer financial loss if the Work is not substantially completed within
the time specified above, as said time may be adjusted as provided for herein. Should the
Contractor fail to substantially complete the Work within the time period noted above, the County
shall be entitled to assess. as liquidated damages, but not as a penalty, $980.00 for cach calendar
day thereafter until substantial completion is achieved. The Project shall be deemed to be
substantially completed on the date the Design Professional issues a Substantial Completion
Certificate pursuant to the terms hereof. The Contractor hereby expressly waives and relinquishes
any right which it may have to seek to characterize the above noted liquidated damages as a
penalty, which the parties agree represents a fair and reasonable estimate of the County's actual
damages at the time of contracting if the Contractor fails to substantially complete the Work in a
timely manner.

C. When any period of time is referenced by days herein, it shall be computed to
exclude the first day and include the last day of such period. If the last day of any such period falls
on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction,
such day shall be omitted from the computation, and the last day shall become the next succeeding
day which is not a Saturday, Sunday or legal holiday. All days shall mean calendar day and not
business day.

6
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Section 6. Intent of Contract Documents

A. It is the intent of the Contract Documents to describe a functionally complete
project (or portion thereof) to be constructed in accordance with the Contract Docyments. Any
work, materials or equipment that may reasonably be inferred from the Contract Documents as
being required to produce the intended result shall be supplied whether or notspecifically called
for. When words which have a well known technical or trade meaning are ysed to describe work,
materials or equipment, such words shall be interpreted in accordanee with that meaning.
Reference to standard specifications, manuals or codes of any technidal society, organization or
association or to the laws or regulations of any governmental authority having jurisdietion over
the Project, whether such reference be specific or by implicatiof. shall mean the latest standard
specification, manual, code, law or regulation in effect at the fime the Work is performed, ¢xcept
as may be otherwise specifically stated herein.

B. If before or during the performance of the Work, Contractor discovers a conflict,
error or discrepancy in the Contract Documents, Contractor immediately shall report same to
Design Professional in writing and before proceeding with the Work affected thereby shall obtain
a written interpretation or clarification from the Design Professional. If required, a Field Order or
Change Order will be issued pursuant to Sgetion 15 of this Agreement. If the Contractor performs
any Construction activity knowing it involves a régognized error, inconsistency or omission in the
Contract Documents without such notice to:the Design Professional and County, the Contractor
shall assume responsibility for such performance and shall share in costs associated with any
corrections. Contractor shall take field measurements and verify field conditions and shall
carefully compare such field measurements and.tonditions and other information known to
Contractor with the Contract Doctiments before commencing any portion of the Work.

C. Drawings are intended to show general arrangements, design and extent of Work
and are not intended to serve as shop drawings. ' Specifications are separated into divisions for
convenience of reference only.and shall not be intetpreted as establishing divisions for the Work,
trades, subcontracts, lor extent of any part of the Work. In the event of a discrepancy between or
among the drawings, spegifications or other Contract Document provisions, Contractor shall be
required te-comply with the provision which is the more restrictive or stringent requirement upon
the Contraclor was determined by the Design Professional. Unless otherwise specifically
mentioned, all'anchors, bolts, screws, fittings, fillers, hardware, accessories, trim and other parts
required in connection.with any portion of the Work to make a complete, serviceable, finished and
first quality installation shall be furnished and installed as part of the Work, whether or not called
for by the Contract Documents.

Section 7. Investigation and Utilities

A Contractor shall have the sole responsibility of satisfying itself concerning the
nature and location of the Work and the general and local conditions, and particularly, but without
limitation, with respect to the following: those affecting transportation, access, disposal, handling
and storage of materials; availability and quality of labor; water, sewer, and electric power;
availability and condition of roads; work area; living facilities; climatic conditions and seasons;
physical conditions at the work-site and the project area as a whole; topography and ground surface
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conditions; nature and quantity of the surface materials to be encountered; subsurface conditions;
equipment and facilities needed preliminary to and during performance of the Work; and all other
costs associated with such performance. The failure of Contractor to acquaint itself with any
applicable conditions shall not relieve Contractor from any of its responsibilities to perform under
the Contract Documents. nor shall it be considered the basis for any claim for additional time or
compensation. -

B. Contractor shall locate all existing roadways, railways, drainage facilities and
utility services above, upon, or under the Project site, said roadways, railways, drainage facilities
and utilities (surface and subsurface) being referred to in this SubsSection 7.B. as the "Hiilities".
Contractor shall contact the owners of all Utilities to determing the necessity for relocating or
temporarily interrupting any Utilities during the construction of the Project. Contractor shall
schedule and coordinate its Work around any such relocatjon’or temporary service interruption.
Contractor shall be responsible for properly shoring, supporting and protécting all Utilities at afl
times during the course of the Work. Relocation “er shutdown of Lounty facilities must be
requested by the Contractor in writing a minimum of ten { 1) calendar days prior to the proposed
Work. The County shall have the final decision with respect to vihivther the relocation or shutdown
is required and when the relocation or shutdown of facilities may take place. The Work may need
to be performed at night or on weekendg tp.minimize the interruption of service or to meet the
operational needs of the County's facilities.

Section 8. Schedule

Al The Contractor, within ten (180} calendar days after receipt of a Notice of Award,
shall prepare and submitio the County and Design Professional, for their review and approval, a
progress schedule forthe Project (hetein "Progress Schedule™). The Progress Schedule shall relate
to all Work requirgd by the Contract Documents and shall provide for expeditious and practicable
execution of the Work within the Contract Time. " The Progress Schedule shall indicate the dates
for starting and completing the various stases of the Work.

B. The Progress Schedule shall be updated monthly by the Contractor. All monthly
updatestothe Progress Schedule shall be subject to the County's and Design Professional’s review
and approval. Contractor shall submit the updates to the Progress Schedule with its monthly

- pplications for Pavment nated below. The County's and the Design Professional's review and
approval of the submitted Prograss Schedule updates shall be a condition precedent to the County's
obligation to pay Contractor.

Séetion 9. Progress Payments

A, Prior to submitting its first monthly Application for Payment, Contractor shall
submit {0 the County and the Design Professional. for their review and approval, a schedule of
values based upon the Contract Price. listing the major elements of the Work and the dollar value
for each elentent. After its approval by the County and Design Professional, this schedule of values
shall be used as the basis for the Contractor's monthly Applications for Payment. This schedule
shall be updated and submitted cach month to the Design Professional along with a completed and
notarized copy of the Application for Payment form. No voluntary acceleration or early completion
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of the Work shall modify the time of payments to Contractor as set forth in the approved Schedule
of Values.

B. Prior to submitting its first monthly Application for Payment, Contractor shall
submit to the County and the Design Professional a complete list of all its proposed subcontractors
and materialmen, showing the work and materials involved and the dollar amougt of each proposed
subcontract and purchase order. The first Application for Payment shall bg submitted no earlier
than thirty (30) days after the Commencement Date. go e -

C. If payment is requested on the basis of materials and cquipment not inegrporated
into the Project, but delivered and suitably stored at the site or at-anether location agreed fo by the
County in writing, the Application for Payment shall also be aggompanied by a bill of sale, invoice
or other documentation warranting that the County has reggived the materials and equipment frec
and clear of all liens, charges, security interests and encuinbrances, together with evidence that the
materials and equipment are covered by appropriate property insurance and other arrangements to
protect the County's interest therein, all of which shall be subject toghe County's satisfaction.

D. Contractor shall submit two (2) copies of its monthly Application for Payment to
the Design Professional on or before the25th day of each month foravork performed during the
previous month. Invoices received after the 25th.day of each momb shall be considered for
payment as part of the next month's application. Within.ten (10) calendar days after receipt of
each Application for Payment, the Design Professional shall either;

D.1  indicate his approval of the requested payment;

D.2  indicate his approyal of only a portion of the requested payment, stating in writing
his reasongitherefore; or | |

D3 “retumn the Application for Fayment'to the Contractor indicating, in writing, the
reason for pefusing to approve payment and the action necessary to make the payment
request proper,

y In'the cvent of a tutal denial and return of the Application for Payment by the Design
Professional, the Contractor may make the necessary corrections and resubmit the Application for
Payment. The County shall, within thirty (30) calendar days after County approval of an

- Application for Payment, pay the Contractor the amounts so approved. Provided, however, in no
event shall the County be obligated to pay any amount greater than that portion of the Application
for Payment approved by the Design Professional.

B The County shall withhold a five percent (5%) of the gross amount of each monthly
payment requist or five percent (5%) of the portion thereof approved by the Design Professional
for payment, whichever is less. Such sums shall be accumulated and released to Contractor as
follows. Within 20 days after the Design Professional delivers the tentative punch list to
Contractor as set forth in set forth in Section 26 herein, the County will pay the contractor the
remaining contract balance including retainage previously withheld less an amount equal to 150
percent of the estimated cost to complete the items on the tentative punch list (the “remaining
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retainage™). The remaining retainage will be released to the Contractor with final payment. .

F. Monthly payvments to Contractor shall in no way imply or constitute approval or
acceptance of Contractor's work.

G. Each Application for Payment shall be accompanied by a Releasé and Affidavit, in
the form attached to this Agreement, showing that all materials, labor, equigment and other bills
associated with that portion of the Work for which payment is being requiested have been paid in
full. The County shall not be required to make payment until and amless these affidavits are
furnished by the Contractor.

H. Contractor agrees and understands that funding limitations exist and that the
expenditure of funds must be spread over the duration of the Project at regular intervals based on
the Contract Amount and Progress Schedule. Accordingly. prior to submhitting its first monthly
Application for Payment, Contractor shall prepare and submit for thg County's and the Design
Professional's review and approval, a detailed Project Funding Schedule, which shall be updated
as necessary and approved by the County to reflect approved adisaiments to the Contract Amount
and Contract Time. No voluntary acceleration or early completion of the Work shall modify the
time of payments to Contractor as set forthiin the approved Project Funding Schedule.

Section 10, Payments Withheld

A. The Design Professional or the Countysnay dechne o dpprove any Application for
Payment, or portions thergof, because of subsequently discovered evidence or subsequent
inspections. The Desigd Prolessional or the County may nullify the whole or any part of any
approval for payment previously issued and the County may withhold any payments otherwise due
Contractor under this Agreement or any other agrpement between the County and Contractor, to
such extent as niay be necessary in the County's opinion to protect it from loss because of:

Al Defecti\'e Work ndt remedied:

A2 Third ‘pat‘ty‘i‘;laims filed or reasonable evidence indicating probable filing of such
claims:

A3 Failure,of Contractor to make payment properly to subcontractors or for labor,
materials or'gquipment;

A4 Reasouable doubt that the Work can be completed for the unpaid balance of the
», Contract Amount;

A5, Reasonable indication that the Work will not be completed within the Contract
Time,

A6 Unsatisfactory prosecution of the Work by the Contractor;

A7 Failure to provide accurate and current "As-Builts"; or

10
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A8 Any other material breach of the Contract Documents.

B. If these conditions in Subsection 10.A are not remedied or removed, the County
may, after three (3) days written notice, rectify the same at Contractor's expense. The€ounty also
may offset against any sums due Contractor the amount of any liquidated .or unliquidated
obligations of Contractor to the County, whether relating to or arising out of this Agreement or
any other agreement between Contractor and the County.

Section 11, Final Payment

Al The County shall make final payment to Contracter within thirty (30) calendat.days
after the Work is finally inspected and accepted by both the County and the Design Professianal
in accordance with Section 26.A. herein, provided that Congzactor first, and as an explicit condition
precedent to the accrual of Contractor's right to final pivment, shall have furnished the County
with a properly executed and notarized copy of the Release and Affidavit, as well as, a duly
exeouted copy of the Surety's consent to final payment and such othér documentation that may be
required by the Contract Documents and the County.

B. Contractor's acceptance of final payment shall constitute a full waiver of any and
all claims by Contractor against the Cotmty arisinizout of this Agreement or otherwise relating to
the Project, except those previously made in writing andidentified by Lontractor as unsettled at
the time of the final Application for Payment, Neither the acéeptance of the Work nor payment
by the County shall be deemed to be a waiver ol the County's sight téenforce any obligations of
Contractor hereunder or to_the recovery of damages for defective Work not discovered by the
Design Professional or the Countyat the time of hinal inspection.

Section 12.  Subinittals and Substitutions

A. % Contractor shallicarefullyrexamine the Contract Documents for all requirements for
approval of materialito be submitted such as a schtdule of values, safety manual, shop drawings,
data, test results, schedyles and samples. Contractor shall submit all such materials at its own
expenseand,in such form as required by the Contract Documents in sufficient time to prevent any
delay nthe delivery of such materials and the installation thereof.

B. Whenever materialy or equipment are specified or described in the Contract
Documents by using the name of a proprietary item or the name of a particular supplier, the naming
__of the item is intended fo establish the type, function and quality required. Unless the name is
followed by words indieating that no substitution is permitted, materials or equipment of other
stppliers may be agtepted by the County if sufficient information is submitted by Contractor to
allow the County.do determine that the material or equipment proposed is equivalent or better than
to that named; Requests for review of substitute items of material and equipment will not be
accepted by the County from anyone other than Contractor and all such requests must be submitted
by Contracter to Design Professional within thirty (30) calendar days after Notice of Award is
received by Contractor.

11
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C. If Contractor wishes to furnish or use a substitute item of material or equipment,
Contractor shall make application to the Design Professional for acceptance thereof, certitying that
the proposed substitute shall perform adequately the functions and achieve the results called for
by the general design, be similar and of equal substance to that specified and be suitedito the same
use as that specified. The application shall state that the evaluation and acceptance bt the proposed
substitute will not prejudice Contractor's achievement of substantial completion on time, whether
or not acceptance of the substitute for use in the Work will require a change it any of the Contract
Documents (or in the provisions of any other direct contract with the Ceunty for the Project) to
adapt the design to the proposed substitute and whether or not incorporation or use ‘of the substitute
in connection with the Work is subject to payment of any license fee orroyalty. Allwariations of
the proposed substitute from that specified will be identifieddn the application and aviilable
maintenance, repair and replacement service shall be indicated. The application also shall contain
an itemized estimate of all costs that will result, directly.er iadirectly, from acceptance of such
substitute. including costs for redesign and claims of gther contractors affected by the resulting
change, all of which shall be considered by the Design Professional iin evaluating the proposed
substitute. The Design Professional may require Contractor to fumish at Contractor's expense
additional data about the proposed substitute.

D. If a specific means, methgdytechnique. sequenceior procedure of construction is
indicated in or required by the Contract Decumenits, Contractor may fumish or utilize a substitute
means, method, sequence, technique ot procedure ofeonstruction agcaptable to the Design
Professional, if Contractor submits sufficient information to allow the Design Professional to
determine that the substitute proposed is equivalent (g that mdicated or required by the Contract
Documents. The procedures for submission to apd feview by the Design Professional shall be the
same as those provided ligrein 1oy substitute materials and equipment.

E. The Design Professipnal shall be allowed a reasonable time within which to
evaluate each préposed substitute. The Design Professional shall be the sole judge of acceptability,
and no substitufe will be ordered. wstalled or utilized without the Design Professional's and the
County's prior Wrtlten acceptance which shall be evidenced by either a Change Order or an
approved Shop Drawing, The County may require Contractor to furnish at Contractor's expense a
specialaperformance guarantee or other surety with respect to any substitute. The Design
Profedsional will.record timie required by the Design Professional and the Design Professional's

' consultants in'eyaliating substitutions proposed by Contractor and making changes in the Contract
Documents occasioned thereby., Whether or not the County accepts a proposed substitute,
Contractor shall reimburse the County for the charges of the Design Professional and the Design

_ Professional's consultants for evaluating each proposed substitute, or such charges may be

deducted from an application for payment, at the County’s sole discretion.

Section 13.  Daily Keports, As-Builts and Meetings
Al | Unless waived in writing by the County, Contractor shall complete and submit to
Design Professional on a weekly basis a daily log of the Contractor's work for the preceding week

in a format approved by the Design Professional and the County. The daily log shall document all
activities of Contractor at the Project site including, but not limited to, the following:
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Al Weather conditions showing the high and low temperatures during work hours, the
amount of precipitation received on the Project site, and any other weather
conditions which adversely affect the Work;

A2, Soil conditions which adversely affect the Work;

A3.  The hours of operation by Contractor's and subcontractor's petsonnel:

A4, The number of Contractor's and subcontractor's personnel present and working at
the Project site, by subcontract and trade;

A5, All equipment present at the Project site, deseription of equipment uses find
designation of time equipment was used (specifically indicating any down time},

A6, Description of Work being performed-at the Project site;
A7.  Any unusual or special occurrences at the ];raject dite;
A8, Materials received at the Prisject site:

A9, Alist of all visitors to the Project site; and

A10  Any problems that might impact eithepthe costiog quality of the Work or the time
of performance, . /

The daily log shall not constitute nor take the plase of any notice required to be given by Contractor
to the County or Dgsign Professional pursuant to the Contract Documents.

B.  “ Contractor shall maintainin.a safe place at the Project site one record copy of the
Contract Documents, including, but 'not Iimuted to, all drawings, specifications, addenda,
amendments, Change Opders; Work Directive Changes and Field Orders, as well as all written
interpretations and clarifications issued by the Design Professional. in good order and annotated
to show all chanoes made diring construction. The annotated drawings shall be continuously

-~ updated by the Contractor theeyghout the prosecution of the Work to accurately reflect all field
changes that are'made to adapl thie Work to field conditions, changes resulting from Change
Orders, Work Directive Changes and Field Orders, and all concealed and buried installations of

_ piping, conduit and wiility services. All buried and concealed items, both inside and outside the

Praject site, shall be aceurately located on the annotated drawings as to depth and in relationship

1@ not less than twg { ) permanent features (e.g. interior or exterior wall faces). The annotated

drawingg shall bg clean, and all changes, corrections and dimensions shall be given in a neat and
legible manner in a contrasting color. The "As-Built" record documents, together with all
approved samples and a counterpart of all approved shop drawings shall be available to Design

Professional for reference. Current and accurate “As-Built” record documents shall be submitted

with each Application for Payment. Failure to provide current and accurate “As-Built” record
drawings shall be reason for rejecting the Application for Payment. Upon completion of the Work
and as a condition precedent to Contractor's entitlement to final payment, these "As-Built" record

13



APPENDIX B
DRAFT CONTRACT

ITB 2023-16, Waukeenah Highway Widening from US 27to US 19

documents, samples and shop drawings shall be delivered to Design Professional by Contractor
for the County.

C. The Contractor shall submit to the Design Professional one complete set of all
recorded changes made during Construction entitled "As-Built" and dated. Submittals shall be
made in accordance with the above and shall be submitted at the time of Substantial Completion.

D. Certified “as-built” information, which the Contractor must show en marked-up
copies of the design drawings, prints, and other materials as specified above, shall include both
authorized and unauthorized changes and any modifications to material types from that gpecified
in the bid plans and Specifications. As a prerequisite to any paymests, the Contractor shall make
available to the Design Professional all “as-built™ information pertinent to the design drawings
each month prior to his submission of a monthly application for payment. The Contractor shall
also obtain “as-built” cross-sections of the roadway, ditghes. channels, andother drainage ways as
shown in the Contract Documents at intervals not to exceed 100 fij The Contractor shall set
benchmarks on or within 100 ft. of cach control structure gonstrugted as part of the Project. A
complete description including elevation and location of cach edntrol structure benchmark shall
be provided to the Design Professional as part of the “as-built"information. The elevation shall be
clearly and permanently indicated on each benchmark.

E. “As-built™ dimensions and glevations shiall be obtained by, a Professional Land
Surveyor registered in the State of Florida pursnant to Chapter 472, Florida Statutes. The “as-built”
drawings shall be signed and sealed by the Contractor’s Protessional Land Surveyor in accordance
with Section 472.0235, Florida Statutes.

F. All pertinent survevers” field survey notes containing the “as-built” data shall be
sealed and submitted {0 the Design Professional for review and acceptance prior to authorization
of the final paymient.

G. “As-built” data shall Be secured. and the accuracy of measurements shall be 0.01

H All sub-surtace improvements considered part of the Work as shown in the Contract
« Diocuments shall be “as-built” by the Contractor prior to backfilling.

L Contractor shall keep all records and supporting documentation which concern or
relate to the Work hereunder for a minimum of five (5) years from the date of termination of this
Agreement or the date the Project is completed, whichever is later. The County. or any duly
authorized agents or representatives of the County, shall have the right to audit, inspect and copy
all'suieh records aid documentation as often as they deem necessary during the period of this
Agresment and:iduring the five (5) year period noted above; provided, however, such activity shall
be conducted only during normal business hours.

I In addition to other requirements provided herein, Contractor shall comply with
public records laws embodied in chapter 119, Florida Statutes, and specifically shall:

J.1. Keep and maintain public records required by the County in order to perform the
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Scope of Services identified herein.

J.2.  Upon request from the County provide the County with any requested public
records or allow the requested records to be inspected or copied within a reasonablgitime by the
County.

J3.  Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the duration of
the Agreement term and thereafter if the Contractor does not transfer all records to the County.

J4.  Transfer, at no cost, to County all public recordg In possession of the Conteactor
upon termination of this Agreement and destroy any duplicate public records that are exemptior
confidential and exempt from public records disclosufe requirements. All records stored
clectronically must be provided to the County, upon reguest from the Cotinty. in a format that is
compatible with the information technology systems'of the County. If the Contractor keeps and
maintains public records upon the conclusion of this Ageeement, ghe Contractor shall meet all
applicable requirements for retaining public records that would apply to the County.

K. If Contractor does not comply.with a public records peguest, the County shall treat
that omission as breach of this Agrecment andienforce the contragt provisions accordingly.
Additionally, if the Contractor fails to provide récords when requested. the Contractor may be
subject to penalties under section 119.10, Florida Statutes and reasonable costs of enforcement,
including attorney fees.

IF THE CONIRACIOR HAS QUESTIONS REGARDING THE
APPLICATION: OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONTRACTOR’S DUTY 10 PROVIDE PUBLIC RECORDS RELATING
TO THIS{AGREEMENI, CONTACT THE CUSTODIAN OF PUBLIC
RECORDS SHANNON METTEY, COUNTY MANAGER, 445 W. PALMER
MILL ROAD, .. MONTICELLO, FL 32344, (850)  342-0223,
SMETTY@JEFFERSONCOUNTYFL.GOV.

 Section 14, Contiact Time and Extensions

A. Contractor shall diligently pursue the completion of the Work and coordinate the
Work being done on the Project by its subcontractors and materialmen, as well as coordinating its
Work with all work ¢f others at the Project Site, so that its Work or the work of others shall not be
delaved or impaired by any act or omission by Contractor. Contractor shall be solely responsible
for“all gonstruetion” means, methods, techniques, sequences, and procedures, as well as
coordination ef all portions of the Work under the Contract Documents, and the coordination of
the Count¥'s suppliers and contractors as set forth in Section 17.B. herein.

B. Should Contractor be obstructed or delayed in the prosecution of or completion of

the Work as a result of unforeseeable causes beyond the control of Contractor, and not due to its
fault or neglect. including but not restricted to acts of God or of the public enemy, acts of
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government, fires, floods, epidemics, quarantine regulation, strikes or lockouts, Contractor shall
notify the County in writing within forty-cight (48) hours after the commencement of such delay,
stating the cause or causes thereof, or be deemed to have waived any right which Contractor may
have had to request a time extension.

C. No interruption, interference, inefficiency, suspension ot delay in the
commencement or progress of the Work from any cause whatever, including those for which the
County may be responsible, in whole or in part, shall relieve Contractor gf his duty to perform or
give rise to any right to damages or additional compensation froni the County. Contractor
expressly acknowledges and agrees that it shall receive no damages for delay. Contracter's sole
remedy, if any, against the County will be the right to seek anséxténsion to the Contragt Time;
provided, however, the granting of any such time extension shall not be a condition precedentito
the aforementioned "No Damage For Delay” provision. This paragraph shall expressly apply to
claims for early completion, as well as to claims based gn lite completion

Section 15, Changes in the Work

A. The County shall have the right at any time dusing the progress of the Work to
increase or decrease the Work. Promptly@fter being notified of a change. Contractor shall submit
an itemized estimate of any cost or time increases or savings it forcsees as a result of the change.
Except in an emergency endangering life or property, ofias.expressly sef forth herein, no addition
or changes to the Work shall be made except upon written order.of the County, and the County
shall not be liable to the Contractor for any inereased compensation without such written order.
No officer, employee or agent of the County 1= authorized to direct any extra or changed work
orally.

B. A Clhange Order, in the form attached to this Agreement, Exhibit H, shall be issued
and executed gromptly after an agreement is resched between Contractor and the County
concerning thie requested changes. Contraetor shall promptly perform changes authorized by duly
executed Change Orders. The Contract Amount and Contract Time shall be adjusted in the Change
Order in the manner as the County and Contractor shall mutually agree.

< 1E.the Counly and Contractor are unable to agree on a Change Order for the

| tequested change. Contractor shall, nevertheless, promptly perform the change as directed by the

County in a written Work Diregfive Change. In that event, the Contract Amount and Contract

Time shall be adjusted as directed by the County. If Contractor disagrees with the County's

__adjustment determination, Contractor must make a claim pursuant to Section 16 of this Agreement
or glse be deemed to have waived any claim on this matter it might otherwise have had.

D, Inghe event a requested change results in an increase to the Contract Amount, the
amount of thednerease shall be limited to the Contractor's reasonable direct labor and material
costs and reasonable actual equipment costs as a result of the change (including allowance for
labor burden costs) plus a maximum ten percent (10%) markup for all overhead and profit.
However, where the Work involved is covered by unit prices contained in the Contract Documents
or subsequently agreed upon, those unit prices shall be applied to the quantities of the items
mvolved. In the event such change Work 1s performed by a Subcontractor, a maximum ten percent
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(10%) markup for all overhead and profit for all Subcontractors’ and sub-subcontractors' direct
labor and material costs and actual equipment costs shall be permitted. with a maximum five
percent (5%) markup thereon by the Contractor for all of its overhead and profit, for a total
maximum markup of fifteen percent (15%). All compensation due Contractor and any
Subcontractor or sub-subcontractor for field and home office overhead is included in the markups
noted above.

E. The County shall have the right to conduct an audit of:Contractor’s books and
records to verify the accuracy of the Contractor's claim with respect to Contractor's'epsteassociated
with any Change Order.

F. The Design Professional shall have authority 46 erder minor changes in the Werk
not involving an adjustment to the Contract Amount or angxtension to the Contract Time and pof
inconsistent with the intent of the Contract Documents;] S8uch changes may be affected by Ficld
Order or by other written order. Such changes shall be binding on the {ontractor.

Section 16.  Claims and Disputes

A. A Claim is a demand or aédgestion by one of the partiss seeking an adjustment or
interpretation of the terms of the Contract Documents, payment of money, extension of time or
other relief with respect to the terms of the Contract Dotuments. The termn ' Claim" also includes
other disputes and matters in question betwesn the County and Centractor arising out of or relating
to the Contract Documents. The responsibility to substantiate a Claim shall rest with the party
making the Claim. /

B. Claimg by the Contractor shall be.made in writing to the County and Design
Professional withiy forty-eight (48) hours after the first day of the event giving rise to such Claim
or else the Contractor shall be deemed to have watved the Claim. Written supporting data shall be
submitted to*the County and.Design:Professional within fifteen (15) calendar days after the
occurrence of the event, unless the County grants additional time in writing, or else the Contractor
shall be deemed to have waived the Claim. All claims shall be priced in accordance with the
provisions-of Subsection 15,D.

B C. “Any dispute, aution or procseding arising out of or related to this Agreement shall
be exclusively commenced in the state courts of Jefferson County, Florida, or where proper subject
matter jurisdiction exists, in the United States District Court for the Northern District of Florida.

_ Each party irrevocably submits and waives any objections to the exclusive personal jurisdiction

and venue of such cownts, including any objection based on forum non conveniens.

B, This Agreement and the rights and obligations of the parties shall be governed by
the Taws of the/State of Florida without regard to its conflict of laws principles.

K. The Contractor shall proceed diligently with its performance as directed by the
County, regardless of any pending Claim, action. suit or administrative proceeding. unless
otherwise agreed to by the County in writing. The County shall continue to make payments in
accordance with the Contract Documents during the pendency of any Claim.
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Section 17.  Other Work

A. The County may perform other work related to the Project at the site byithe County's
own forces, have other work performed by utility owners or let other direct contpacts. If the fact
that such other work is to be performed is not noted in the Contract Documefts, written notice
thereof will be given to Contractor prior to starting any such other work. If Contractor believes
that such performance will involve additional expense to Contractor orgtequire additional time,
Contractor shall send written notice of that fact to the County and Besisn Professipnal within
forty-eight (48) hours of being notified of the other work. If the Contraetor fails to send the above
required forty-eight (48) hour notice, the Contractor will be deemedto have waived any rights it
otherwise may have had to seek an extension to the Contract Time or adjustment to the Contract
Amount.

B. Contractor shall afford cach utility owner and other cgntractor who is a party to
such a direct contract (or the County, if the County is ‘performing the additional work with the
County's employees) proper and safe access to the site and @ reasonable opportunity for the
introduction and storage of materials and equipment and the gxecution of such work and shall
properly connect and coordinate its Work with theirs. Contractor shall do all cutting, fitting and
patching of the Work that may be required to méke.its several parts come together properly and
integrate with such other work. Contractor shall not éndanger any works of others by cutting,
excavating or otherwise altering their work and will only cut dralter their work with the written
consent of the Design Professional and the others whose work will Be affected. The duties and
responsibilities of Contractor under this paragraphaare for the benetit of such utility owners and
other Contractors to the:@xtent that there are comparable provisions for the benefit of Contractor
in said direct contractd hetween the County and such utility owners and other contractors.

C. I anvy part of Copdractor's Work depends for proper execution or results upon the
work of any “ether, contractor. 6t utility iowner (or the COUNTY), Contractor shall inspect and
promptly report 10 Design Profossional i writing any delays, defects or deficiencies in such work
that render it unavailablesbr unsuitable for such proper execution and results. Contractor's failure
to reportawill constitute an acceptance of the other work as fit and proper for integration with
Caéntractor’s Wk,

As a condition precedent to entering into this Agreement and in compliance with Section
448.095, Fla. Stat., Contractor and its subcontractors shall, register with and use the E-Verify
systeim to verify work authorization status of all employees.

A Contractor shall require each of its subcontractors to provide Contractor with an
affidavit sfafing that the subcontractor does not employ, contract with, or subcontract with an
unauthorized alien. Contractor shall maintain a copy of the subcontractor’s affidavit as part of and

pursuant to the records retention requirements of this Agreement.

B. The County, Contractor, or any subcontractor who has a good faith belief that a
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person or entity with which it is contracting has knowingly violated Section 448.09(1), Fla. Stat.
or the provisions of this section shall terminate the contract with the person or entity.

C. The County, upon good faith belief that a subcontractor knowingly:violated the
provisions of this section, but Contractor otherwise complied, shall promptly netify Contractor
and Contractor shall immediately terminate the contract with the subcontractor;

D. A contract terminated under the provisions of this section ig net a breach of contract
and may not be considered such. Any contract termination under the previsions of this section may
be challenged pursuant to Section 448.095(5)(d), I'la. Stat. (2023).., Contractor acknowledges that
upon termination of this Agreement by the County for a violatitm of this section by Conteactor,
Contractor may not be awarded a public contract for at least,one (1) year after the date on which
the contract was terminated. Contractor further acknowledgés that Contractor is liable for any costs
incurred by the County as a result of termination of anyContract for a viglation of this section.

E. Contractor or subcontractor shall insert 1n anysubcogiracts the clauses set forth in
this section, including this subsection, requiring the subcontractoss to include these clauses in any
lower tier subcontracts. Contractor shall be responsible for compliance by any subcontractor or
lower tier subcontractor with the clauses gétforth in this section.

Section 19.  Indemnification and Insurande

A. The Contractor agrees, to the fllest extent permitied by law, to defend, mdemnify
and hold harmless the County, its agents, tepresentatives, officers, directors, officials and
employees from and agginst clamis. damages. Josges and expenses (including but not limited to
attorney’s fees, court costs and costs of appellate proceedings) relating to, arising out of or
resulting from the Contractor’s negligent acty, errors, mistakes or omissions relating to
Contractor’s peffurmance pursuant to this Agredment. The Contractor’s duty to defend, hold
harmless and*indemnify the Countyitsiagents, representatives, officers, directors. officials and
employees shallansein copnection with any clam, damage, loss or expense that is attributable to
bodily injury; sickiess: diseasc; death; or injury to impairment, or destruction of tangible property
includingsloss of us¢ resulting therefrom, caused by any negligent acts, errors, mistakes or
oftissiong relatéd to the'performance of this Agreement including any person for whose acts,

| errors, mistakes of bmissions the Contractor may be legally liable.

B. The Waiver by a party of any breach or default in performance shall not be deemed
1o constitute a waiver ol any other or succeeding breach or default. The failure of the County to
enforce any of the provisions hereof shall not be construed to be a waiver of the right of the
Counity thereafter to enforce such provisions. The foregoing indemnification shall the same be
construad to congtlute agreement by Contractor to indemnify the County for the negligent acts
or omissions of the County, its officers, agents, or employees, or third parties.

C. Contractor agrees to, at the option of the County, pay the cost of defense, the County
and its representative from any and all claims, losses, penalties, demands, judgments, and costs of
suit, including attorneys' fees and paralegals’ fees, for any expense, damage or liability
any of them, whether for personal injury, property damage, direct or consequential damages, or
economic loss,
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Contractor under this Agreement or by any person, firm or corporation to whom any portion of the
Work is subcontracted by Contractor or resulting from the use by Contractor, or by any one for
whom Contractor is legally liable, of any materials, tools, machinery or other property of the
County. This provision is intended to apply even if the injury or damage is caused igwhole or in
part by any act, omission or default of the County or Design Professional or their consultants,
agents, officers and employees. The County and Contractor agree the first $100:00 of the Contract
Amount paid by the County to Contractor shall be given as separate ghnsideration for this
indemnification, and any other indemnification of the County by Contragter provided for within
the Contract Documents, the sufficiency of such separate consideratign being ackunpwledged by
Contractor by Contractor's execution of the Agreement.

D. Contractor shall obtain and carry, at all timeg during its performance under the
Contract Documents, insurance of the types and in thg amounts set forth in the Insurapee
Requirements attached to this Agreement, Exhibit Ef All insurancegpolicies shall be from
responsible companies duly authorized to do business in the State of I'lorida and/or responsible
risk retention group insurance companies which are registorad with the State of Florida. Within
fifteen (15) calendar days after Notice of Award is received by Lentractor, Contractor shall provide
the County with properly executed Certificates of Insurance to gvidence Contractor's compliance
with the insurance requirements of the Cghtract Documents. Said Certificates of Insurance shall
be on forms approved by the County. The Certifieates of Insurance shall be personally, manually
signed by the authorized representatives of the'insurince company/oonipanies shown on the
Certificates of Insurance, with proof that thev are authorized répresentatives thereof. In addition,
certified. true and exact copies of all insurange policiespegired hereutider shall be provided to the
County, on a timely basis, when requested by the County.

E. The @etlificates of \Insurance and required insurance policies shall contain
provisions that thigly (30) days prior written notige by registered or certified mail shall be given
the County of anty eancellation, inteist not to renew, or reduction in the policies or coverages, except
in the applicdtion pf the aggregate limits provisions. 'In the event of a reduction in the aggregate
limit of any poliey. Contractor shall immediately take steps to have the aggregate limit reinstated
to the full extent permitted under such policy.

i Al insurance goverages of the Contractor shall be primary to any insurance or self

| isurance program parried by the County applicable to this Project. The acceptance by the County

of any Certificate of Insurance dogs not constitute approval or agreement by the County that the

insurance requiremenis have been satisfied or that the insurance policy shown on the Certificate

_ of Insurance is in compliance with the requirements of the Contract Documents. No work shall

commence at the Prgject site unless and until the required Certificates of Insurance are received
By the County.

G The Contractor will be fully responsible for all acts and omissions of his
subcontraciors and of persons directly or indirectly employed by them and of persons for whose
acts they may be liable to the same extent that they are employed by him. Nothing in the Contract
Documents shall create any contractual relationship between any subcontractor and the County.
The County may, upon request, furnish to any subcontractor, to the extent practicable, evidence of
amounts paid to the Contractor on account of specific Work done.
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H. Contractor shall require each of its subcontractors to procure and maintain, until the
completion of the subcontractor's work, insurance of the types and to the limits specified in the
Insurance Requirements attached to this Agreement, unless such insurance requirements for the
subcontractor is expressly waived in writing by the County. All liability insurancg policies, other
than professional liability, worker's compensation, employer's liability and business auto liability
policies, obtained by Contractor to meet the requirements of the Contract Doeuments shall name
the County and Design Professional as additional insureds and shall contaity severability of interest
provisions. If any insurance provided pursuant to the Contract Documents expires prior to the
completion of the Work, renewal Certificates of Insurance and, if ‘requested by the County,
certified, true copies of the renewal policies, shall be furnished:by Contractor within thirti (30)
days prior to the date of expiration.

L Should at any time the Contractor dogs st maintain the insurance coverageés
required herein, the County may terminate the Agreement or at it§ sele discretion shall be
authorized to purchase such coverages and charge the Contractor for such coverages purchased.
The County shall be under no obligation to purchase such insurinte, nor shall it be responsible for
the coverages purchased or the insurance company or companies used. The decision of the County
to purchase such insurance coverages shall-in no way be construed to be a waiver of any of its
rights under the Contract Documents.

I Contractor shall submit to Design Professional a tapy of all accident reports arising
out of any injuries to its employees or those of any frm or individual to whom it may have
subcontracted a portion of the Work, or any personal injuries or property damages arising or
alleged to have arisen o aceoun of any work by Usntractor under the Contract Documents.

Section 20.  Comipliance with Laws

Al Contractor agregs to-gomply,.at its own expense. with all federal, state and local
laws, codes, statuies, ordingnees, rules, regulations and requirements applicable to the Project,
including but not limited to those dealing with taxation, worker's compensation, equal employment
and safetyIf Contractor sbserves that the Contract Documents are at variance therewith, it shall
promptly notifyithe County and Design Professional in writing.

Section 21, Cleanup and Protections

Al Contractar agrees to keep the Project site clean at all times of debris, rubbish and
wiste materials arising out of the Work. At the completion of the Work, Contractor shall remove
all debris, rubbish and waste materials from and about the Project site. as well as all tools,
applisnues. congliuction equipment and machinery and surplus materials, and shall leave the
Project site cledn and ready for occupancy by the County.

B. Any existing surface or subsurface improvements, including, but not limited to,
pavements, curbs, sidewalks, pipes, utilities, footings, structures, trees and shrubbery, not indicated
in the Contract Documents to be removed or altered, shall be protected by Contractor from damage
during the prosecution of the Work. Any such improvements so damaged shall be restored by
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Contractor to the condition equal to that existing at the time of Contractor’s commencement of the
Work, and the Contractor shall bear the cost of any such restorations.

C. If the Contractor fails to clean up as provided in the Contract Doguments, the
County may do so, and the cost thereof shall be deducted from the final pavment due the
Contractor.

Section 22.  Assignment a0 b,

Al Contractor shall not assign this Agreement or any part thereof, withaut the prior
consent in writing of the County. If Contractor does, with approval. assign this Agreement oy any
part thereof, it shall require that its assignee be bound to it and o assume toward Contractor alliof
the obligations and responsibilities that Contractor has assumed toward the County.

Section 23.  Permits, Licenses and Taxes

Al Pursuant to Section 218.80, F.S., the County will pay for all County permits and
fees, including license fees, permit fees. impact fees or inspegiion fees applicable to the work.
Contractor is not responsible for paying fompermits issued by the County wherein the work is to
be performed but is responsible for acquiring all permits. The County may require the Contractor
to deliver internal budget transfer documents to applicable County agentids when the Contractor
is acquiring permits.

B. All permits, fees and licenses negessary Tor the prosecution of the Work which are
not issited by the County shall be acquired and paid for by the Contractor. The Contractor and his
sureties, together with his officens, agents, and employees, shall protect and hold the County
harmless against afty and all demands made for sugh fees or claims brought or made by holder of
any invention of patent.

C. The Contractor shall be fully reaponsible for the execution and adherence to all
directives, instructions, eanditions, special conditions, and limiting conditions contained in permits
specifieally.issued for the Work and which pertain to or affect the construction phase of this
project, and ﬁhall bc. solely responsxbk for issuance of any Notices required thereby.

Section 24.  Termination 10r Default

Al Contragtor shall be considered in material default of the Agreement and such
default shall be considered cause for the County to terminate the Agreement, in whole or in part,
as fuither set forth in this Section, if Contractor: (1) fails to begin the Work under the Contract
Documents within the time specified herein; or (2) fails to properly and timely perform the Work
as direeted by the County or the Design Professional or as provided for in the approved Progress
Schedule: or (3) performs the Work unsuitably or neglects or refuses to remove materials or to
correct or replace such Work as may be rejected as unacceptable or unsuitable: or (4) discontinues
the prosecution of the Work: or (5) fails to resume Work which has been suspended within a
reasonable time after being notified to do so; or (6) becomes insolvent or is declared bankrupt, or
commils any act of bankruptey: or (7) allows any final judgment to stand against it unsatisfied for
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more than ten (10) days; or (8) makes an assignment for the benefit of creditors; or (9) fails to obey
any applicable codes, laws, ordinances, rules or regulations with respect to the Work; or (10)
materially breaches any other provision of the Contract Documents.

B. The County shall notify Contractor in writing of Contractor's defauilt(s). If the
County determines that Contractor has not remedied and cured the default(s} within seven (7)
calendar days following receipt by Contractor of said written notice, then the:Cotmty. at its option,
without releasing or waiving its rights and remedies against the Contracter’s steties and without
prejudice to any other right or remedy it may be entitled to hereunded or by law, may terminate
Contractor's right to proceed under the Agreement, in whole or in part, and take possgssion of all
or any portion of the Work and any materials, tools, equipment, atid dppliances of Contractos: take
assignments of any of Contractor's subcontracts and purchage orders, and complete all or anv
portion of Contractor's Work by whatever means, method gy agency which the County, in its'sole
discretion. may choose.

C. If the County deems any of the foregoing remediesineccssary, Contractor agrees
that it shall not be entitled to receive any further payments heréunder until after the Project is
completed.  All monies expended and all of the costs, losses. damages and extra expenses,
including all management, administrativésand other overhead and other direct and indirect
expenses (including Design Professional and attimeys' fees) or damages, incurred by the County
incident to such completion, shall be deduetid from the Cpntract Amount, and if such expenditures
exceed the unpaid balance of the Contract Amount, Contractor. agrees 1o pay promptly to the
County on demand the full amount of such exvess, ineluding costs of collection, attorney's fees
(including appeals) and interest thereon at the maximum legal rate of interest until paid. If the
unpaid balance of the Cesitract Amount exceeds all such costs, expenditures and damages incurred
by the County to complate the Work, such excdss shall be paid to the Contractor. The amount to
be paid to the Copitractor or the County, as the gase may be, shall be approved by the Design
Professional, upon application, and this obligation fr payment shall survive termination of the
Agreement. * . t

D. The lizhility of Contractor hercunder shall extend to and include the full amount of
any andatbsums paid, expenses and losses incurred, damages sustained, and obligations assumed
by the County ieoood faith under the belief that such payments or assumptions were necessary or

'~ required. in completing the W ork and providing labor, materials, equipment, supplies, and other
items therefore or ge-letting the W ark, and in settlement, discharge or compromise of any claims,
demands, suits, and judgments pertaining to or arising out of the Work hereunder.

E. If, afler notice of termination of Contractor's right to proceed pursuant to this
Section. it is deternuined for any reason that Contractor was not in default, or that its default was
excusable, or that the County is not entitled to the remedies against Contractor provided herein,
then Cantractor’s remedies against the County shall be the same as and limited to those afforded
Contractor under Section 24 below.

Section 25.  Termination for Convenience and Right of Suspension
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A The County shall have the right to terminate this Agreement without cause upon
seven (7) calendar days written notice to Contractor. In the event of such termination for
convenience, Contractor's recovery against the County shall be limited to that portion of the
Contract Amount earned through the date of termination, together with any retainageswithheld and
reasonable termination expenses incurred, but Contractor shall not be entitled fo any other or
further recovery against the County, including, but not limited to, damages or any anticipated profit
on portions of the Work not performed.

B. The County shall have the right to suspend all or any_ giortions of'the Work upon
giving Contractor not less than two (2) calendar days' prior written notice of such suspension. If
all or any portion of the Work is so suspended, Contractor's solg:and’exclusive remedy shallbe to
seek an extension of time to its schedule in accordance with the procedures set forth in the Centract
Documents. In no event shall the Contractor be entitled to any additional compensation or
damages. Provided, however, if the ordered suspension exceeds six (6)nonths, the Contractor
shall have the right to terminate the Agreement with tespect to that poftion of the Work which is
subject to the ordered suspension.

Section 26.  Completion

Al When the entire Work (ot any portien thereof designated in writing by the County)
is ready for its intended use, Contractor shall notify the County and Design Professional in writing
that the entire Work (or such designated portion) is substantialBreomplete and request that Design
Professional issue a Certificate of Substantial:Completion (0r Cerlificate of Partial Substantial
Completion). Within a reasonable time thereafter, the County, Contractor and Design Professional
shall make an inspectiog of the Work (or designated portion thereof) to determine the status of
completion. If the County and Design Professional do not consider the Work (or designated
portion) substantially complete, Design Professional shall notify Contractor in writing giving the
reasons therefor, If'the County and Design Professional consider the Work (or designated portion)
substantially Gomplete, Design Professional shall prepare and deliver to Contractor a Certificate
of Substantial Completion for Cortificate of Partial Substantial Completion) which shall fix the
date of Substantial'Completion for the entire Work (or designated portion thereof) and include a
tentativeipunch list of ifems to be completed or corrected by Contractor before final payment,
in¢luding the odst to complefe each item on the list, including the cost to complete each item on

| the tentative punch list. The'County shall have the right to exclude Contractor from the Work and
Project site (or designated portion thereof) after the date of Substantial Completion, but the County
shall allow Contractor reasonable access to complete or correct items on the tentative punch list.
The risk of loss for the Project and the Work performed thereon shall not pass to the County until
1he Certificate of Substantial Completion (or Partial Substantial Completion) is approved by the
Design Professional.

B, W ithin fourteen (14) calendar days of receipt of written certification by Contractor
that the Work &5 completed in accordance with the Contract Documents and is ready for final
imspection and acceptance and upon receipt of a final Application for Payment, Design
Professional will make such inspection and, if he finds the Work acceptable and fully performed
under the Contract Documents, he shall promptly issue a final Certificate for Payment,
recommending that, on the basis of his observations and inspections, and the Contractor's
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certification that the Work has been completed in accordance with the terms and conditions of the
Contract Documents, that the entire balance found to be due Contractor is due and payable. Neither
the final payment nor the remaining retainage shall become due and payable until Contractor
submits: (1) the Release and Affidavit in the form attached, (2) consent of surety to final payment,
(3) all required As-Builts, shop drawings and other submittals: and (4) if required by the County,
other data establishing payment or satisfaction of all obligations, such as recgipts, releases and
waivers of liens, arising out of the Contract Documents, to the extent and ingsuch form as may be
designated by the County. The County reserves the right to inspect the Werk -and make an
independent determination as to the Work's acceptability, even though the Design Professional
may have issued his recommendations. Unless and until the County.is completely satisfied, neither
the final payment nor the remaining retainage shall become dueand pavable. =

C. Prior to final payment, the Design Professional may request the Contractor to
permit the use of a specified part of the Project whick the County beliges it may use without
significant interference with construction of the other paits of the Projeet. Ifthe Contractor agrees,
he will certify to the Design Professional that said part of the Projéct ts Substantially Complete
and request the Design Professional to issue a Certificate of Substantial Completion for that part
of the Project. Within fourteen (14) calendar days thereaflcr, the Design Professional and the
Contractor will make an inspection of that past of the Project to determine its status of completion.
If the County considers that part of the Projéet.to be Substantially Complete, the Design
Professional will deliver to the Contractor a certificatys téithat effect, fixing the date of Substantial
Completion as to that part of the Project, and listing the punchedist of itéms to be completed or
corrected before final payment and fixing the responsibility between the County and the Contractor
for maintenance, heat and utilities as to that part of the Project. The County shall have the right to
exclude the Contractorsfrom any part of the Project, which is so certified to be Substantially
Complete, but the Couinty will allow the Contractor reasonable access to complete or correct items
on the punch list.

Section 27. © Wirranty

Al Contractor shall obtain and assign to the County all express warranties given to
Contrastor-ar any subcontractors by any materialmen supplying materials, equipment or fixtures
to be incorporated into the Project.

B. Contractor warrantsito the County that any materials and equipment furnished
under the Contract Decuments shall be new unless otherwise specified, and that all Work shall be
__of good quality, free from all defects and in conformance with the Contract Documents. Contractor
further warrants to the County that all materials and equipment furnished under the Contract
Bocuments shall be gpplied, installed, connected, erected, used, cleaned and conditioned in
accordance with: the instructions of the applicable manufacturers, fabricators, suppliers or
processars exeepl as otherwise provided for in the Contract Documents. If, within one (1) year
after final wompletion, any Work is found to be defective or not in conformance with the Contract
Documents, ‘Contractor shall correct it promptly after receipt of written notice from the County.
Contractor shall also be responsible for and pay for replacement or repair of adjacent materials or
Work which may be damaged as a result of such replacement or repair. These warranties are in
addition to those implied warranties to which the County is entitled as a matter of law.
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C. The Contractor warrants and guarantees that title to all Work, materials and
equipment covered by an application for progress payment, whether incorporated in the Project or
not, will be passed to the County prior to the next application for progress payment, free and clear
of all liens, claims, security interest and encumbrances; and that no Work, materials or equipment
covered by an Application for Payment will have been acquired by the Contragtor or by any other
person performing the Work at the site or furnishing materials and equipinent for the Project
subject to an agreement under which an interest therein or encumbrance tHereon i tetained by the
seller or otherwise imposed by the Contractor or such other person.

Section 28, Tests and Inspections.

A. The County, Design Professional, their séspuctive representatives, agents and
emplovees, and governmental agencies with jurisdiction over the Projectishall have access at all
times to the Work, whether the Work is being performed,on or off of thic Project site, for their
observation, inspection and testing. Contractor shall provide proper, safe conditions for such
access. Contractor shall provide Design Professional with imely notice of readiness of the Work
for all required inspections, tests or approvals.

B. If the Contract Documentis or any gedes, laws, ordittanges, rules or regulations of
any public authority having jurisdiction owér the Projedt requires any portion of the Work to be
specifically inspected, tested or approved, Contractor shall asiame full responsibility therefore,
pay all costs in connection therewith and furnish Design Professionalithe required certificates of
ingpection, testing or approval. When any pattionof the Work subject to inspection is ready for
such, the Contractor shall provide the Design Professional forty-eight (48) hours’ notice prior to
the inspection. All dnspections, tests or approvals shall be performed in a manner and by
organizations acceptable to the Design Professional and the County.

C. " If any Work that is to:besinspected. {ested or approved is covered without written
concurrence from the Design Protessiomal, such work must, if requested by Design Professional,
be uncovered for observation. Such uncovering shall be at Contractor's expense unless Contractor
has givenDesien Professional timely notice of Contractor’s intention to cover the same and Design
Profedsional haiinot acted with reasonable promptness to respond to such notice. If any Work is

| covered contrary tawvritten directions from Design Professional, such Work must, if requested by
Design Professional, be uncovereid for Design Professional's observation and be replaced at
Contractor's sole expense.

D. The County shall charge to Contractor and may deduct from any payments due
Contractor all engingering, and inspection expenses incurred by the County in connection with any
overtime work. Such overtime work consisting of any work during the construction period beyond
the regulareight (8) hour day and for any work performed on Saturday, Sunday or holidays.

E. Neither observations nor other actions by the Design Professional nor inspections,

tests or approvals by others shall relieve Contractor from Contractor's obligations to perform the
Work in accordance with the Contract Documents.
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Section 29.  Defective Work

Al Work not conforming to the requirements of the Contract Documents in the sole
judgment of the Design Professional shall be deemed defective Work. If required byithe County
not fabricated, installed or completed, or if the defective Work has been rejected by the County or
Design Professional, remove it from the site and replace it with conforming Work. Contractor
shall bear all direct, indirect and consequential costs of such correction opremonal (including, but
not limited to fees and charges of engineers, architects, attorneys and/other professionals) made
necessary thereby, and shall hold the County harmless for same.

B. If'the County or Design Professional consider it negessary or advisable that covered
Work be observed by Design Professional or inspected or tested by others, Contractor, at the
County's or Design Professional's request, shall uncoves, expose or othereise make available for
observation, inspection or tests as the County or Design Professional piay require, that portion of
the Work in question, furnishing all necessary labor, material and gquipment. If it is found that
such Work is defective, Contractor shall bear all direct, inditeétand consequential costs of such
uncovering, exposure, observation, mspection and testing ‘and of satisfactory reconstruction
(including, but not limited to, fees and tharges of engineers, architects, attorneys and other
professionals), and the County shall be éntitled to anappropriate decreasgin the Contract Amount.
If, however, such Work is not found to be defective. € entractor shall be allewed an increase in the
Contract Amount and/or an extension to the Contract Tifire, directly attributable to such
uncovering, exposure. observation, inspection, testingand recongfruction.

C. If any peition of the Work is defective, or Contractor fails to supply sufficient
skilled workers with suitable materials or equipment, or fails to finish or perform the Work in such
a way that the comipleted Work will conform to the Contract Documents, the County or Design
Professional may order Contractor fo stop the Work, or any portion thereof, until the cause for
such stop in“the work has béen eliminated, however, this right of the County and Design
Professional to stop the Work shall not give rise 16 any duty on the part of the County or Design
Professional to exeraisethis right for the benefit of Contractor or any other party.

Dl Should the Lounty determine, in its sole opinion, that it is in the County's best
| interest to accept défective Work, the County may do so. Contractor shall bear all direct, indirect
and consequential gosts attributable to the County's evaluation of and determination to accept
defective Work. Ifsuch determination is rendered prior to final payment, a Change Order shall be
__executed evidencing such acceptance of such defective Work, incorporating the necessary
revisions in the Combract Documents and reflecting an appropriate decrease in the Contract
Amoynt. If the County accepts such defective Work after final payment, Contractor shall promptly
pay thie County an appropriate amount to adequately compensate the County for its acceptance of
the defective Work.

E. If Contractor fails, within a reasonable time after the written notice from the County
or Design Professional, to correct defective Work or to remove and replace rejected defective
Work as required by Design Professional or the County, or if Contractor fails to perform the Work
in accordance with the Contract Documents, or if Contractor fails to comply with any of the
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provisions of the Contract Documents, the County may, after seven (7) days’ written notice to
Contractor, correct and remedy any such deficiency. To the extent necessary to complete
corrective and remedial action. the County may exclude Contractor from any or all of the Project
site, take possession of all or any part of the Work, and suspend Contractor's segvices related
thereto, take possession of Contractor's tools, appliances, construction equipment and machinery
at the Project site and incorporate in the Work all materials and equipment stared at the Project
site or for which the County has paid Contractor but which are stored elsewhere. Contractor shall
allow the County, Design Professional and their respective representativest agens. and employees
such access to thc Project site as may be necessary to enable the County to exercise the rights and
remedies under this paragraph. All direct, indirect and consequential costs of the Comnty in
exercising such rights and remedies shall be charged against Contractor, and a Change Ordegshall
be issued, incorporating the necessary revisions to the Contract Documents, including an
appropriate decrease to the Contract Amount. Such direct fndirect and consequential costs shall
include, but not be limited to, fees and charges of efigincers, architegts, attorneys and other
professionals, all court costs and all costs of repair and replacement of work of others destroyed
or damaged by correction, removal or replacement of Contractor's defective Work. Contractor
shall not be allowed an extension of the Contract Time because of any delay in performance of the
Work attributable to the exercise by the County of the County's rights and remedies hereunder.

Section 30.  Supervision and Superintendents

Al Contractor shall plan, organize: supervise, schedule, monitor, direct and control the
Work competently and efficiently, devoting such attention thereto asid applying such skills and
expertise as may be necessary to perform the Work 1n accordance with the Contract Documents.
Contractor shall be respensible to see that the finished Work complies accurately with the Contract
Documents. Contractir shall keep on the Work at all times during its progress a competent resident
superintendent, whip shall not be replaced withouf prior written notice to the County and Design
Professional ex¢ept under extracedinary circumstapies. The superintendent shall be Contractor's
representativé at the Project site andishall have authority to act on behalf of Contractor. All
communications'given to the superintendent shall be as binding as if given to the Contractor. The
County shall have the right to direct Contractor to remove and replace its Project superintendent,
with.orwithout cause.

| Section 31, “Hrofection of Work

Al Conteactor shall fully protect the Work from loss or damage and shall bear the cost
__ofany such loss or damage until final payment has been made. If Contractor or any one for whom
Cimtractor is legally liable is responsible for any loss or damage to the Work, or other work or
migterials of the County or the County's separate contractors, Contractor shall be charged with the
same, and any maonies necessary to replace such loss or damage shall be deducted from any
amounts due Contractor.

B. Contractor shall not load nor permit any part of any structure to be loaded in any

manner that will endanger the structure, nor shall Contractor subject any part of the Work or
adjacent property to stresses or pressures that will endanger said Work or property.
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C. Contractor shall not disturb any benchmark established by the Design Professional
with respect to the Project. If Contractor, or its subcontractors, agents or anyone for whom
Contractor is legally liable, disturbs the Design Professional's benchmarks, Contractor shall
immediately notify the County and Design Professional. The Design Professional shall reestablish
the benchmarks and Contractor shall be liable for all costs incurred by the Coumty associated
therewith.

Section 32.  Emergencies E S

Al In the event of an emergency affecting the safety or protection of persons or the
Work or property at the Project site or adjacent thereto, Contractor, Wwithout special instrietion or
authorization from the County or Design Professional is obligated to act to prevent threatefied
damage, injury or loss. Contractor shall give Design Professfonal written notice within forty-cight
(48) hours after the occurrence of the emergency, if:Contractor beligyes that any significant
changes in the Work or variations from the Contract Bocuments have Been caused thereby. Ifthe
Design Professional determines that a change in the Contract Documents is required because of
the action taken in response to an emergency, a Change Ordet.ghall be issued to document the
consequences of the changes or variations. If Contractor fails4e provide the forty-eight (48) hour
written notice noted above, the Contractgtshall be deemed to have waived any right it otherwise
may have had to seek an adjustment to the Contragt,Amount or an extension to the Contract Time.

Section 33, Use of Premises

Al The County will furnish, as indigated in the Contract Documents and not later than
the date when needed by the Congractor, the Tands which entail the Project Site upon which the
Work is to be done, rights-of-way for access thereto, and such other lands which are designated
for the use of theyContractor. The Contractor shail provide for all additional lands and access
thereto that may be required for temporary consfrugtion facilities or storage of materials and
equipment uriless designated otherwise: t &

B.  The Cantractor shall be responsible for staging, protecting, and storing equipment or
materialsi-Gontractor shall, confine all construction equipment, the storage of materials and
equipiment and the operations-of workers to the Project site and land and areas identified in and

* permitted by the Comtract Documents and other lands and areas permitted by law, rights of way,
permits and easements. and shall pot unreasonably encumber the Project site with construction
equipment or other material or equipment. Contractor shall assume full responsibility for any

__damage to any such land or area, or to the owner or occupant thereof, or any land or areas

cuntiguous thereto, resulting from the performance of the Work.

Section 34, Safery
Al | Contractor shall be responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work., Contractor shall take all necessary

precautions for the safety of, and shall provide the necessary protection to prevent damage, injury
or loss to:
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Al All employees on the Work and other persons and/or organizations who may be
affected thereby:;
A2, All the Work and materials and equipment to be incorporated thereist, whether in

storage on or off the Project site; and

A3 Other property on Project site or adjacent thereto, including trees, shrubs, walks,
pavements, roadways, structures, utilities and any underground strgictiires o) improvements
not designated for removal, relocation or replacement in the Centract Documents.

B. Contractor shall comply with all applicable codes, laws, ordinances, rulds. and
regulations of any public body having jurisdiction for the safety of persons or property or to profect
them from damage, injury or loss. Contractor shall erect apd maintain all necessary safeguards for
such safety and protection. Contractor shall notify owners nfadjacent property and of underground
structures and improvements and utility owners wheit progecution of the Work may affect them,
and shall cooperate with them in the protection, remuavali,relocation or replacement of their
property. Contractor's duties and responsibilities for the safebiand protection of the Work shall
continue until such time as the Work is completed and final accgptance of same by the County has
occurred.

C. Contractor shall designate 4 responsibleirepresentative at the Project site whose
duty shall be the prevention of accidents. This person shall be Contractor's superintendent unless
otherwise designated in writing by Contractor te the County. County shall have the right to direct
Contractor to remove and replace this individual, with or without cause.

Scction 35.  Project Mectings

A. Prior to the commencement of Work, the Contractor shall attend a preconstruction
conference with the Design . Professional.and others as appropriate to discuss the Progress
Schedule, procedures, for handling shop drawings and other submittals, and for processing
Applications for Payinent. and to establish a working understanding among the parties as to the
WorkesDuging the prosecution of the Work, the Contractor shall attend any and all meetings
canvened by thieDesign Prolessional or the County with respect to the Project, when directed to

* doso by the Countyor Design Professional. Contractor shall have its subcontractors and suppliers
attend all such meetings (including the preconstruction conference) as may be directed by the
County or Design Professional.

Seetion 36, Exhibils Incorporated.

The followng documents are expressly agreed to be incorporated by reference and made a
part of this Aoreemoent:

Legal Advertisement

Invitation to Bid

C. Bid Proposal with required forms
D. Performance Bond
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E. Public Payment Bond

7. Insurance Requirements, including certificates of insurance
G. Form of Release and Affidavit

H. Change Order Form

I State Funded Grant Agreement, Contract No. G2C93

Section 37.  Notices.

A. All notices required or made pursuant to this X,:,rx,cmmt by thc. Commutor to the
County shall be in writing and delivered by hand or by United States Postal Service Depm‘lmn.m
first class mail, postage pre-paid, return receipt requested, Addressedm the following: *

Jefferson County Manager
445 West Palmer Mill Road
Monticello, Florida 32344

B. All notices required or made pursuant to this Agreement by the County to
Contractor shall be made in writing and:shall be delivered by handior by United States Postal
Service Department, first class mail, postage pre-pald return receipt requested, or by Federal
Express, addressed to the following:

Corporate Name of Contractor:

Address (including city, stateand zip):

Name of person with their title to whose

Attention thediotice should be ssnt

Telephone and Pax numbers.

C Either party may change its above noted address by giving written notice to the
¢ requirements of this Section.

Section 38.  Modifieation.

No modificatiess or change to the Agreement shall be valid or binding upon the parties
uiiless in writing and executed by the party or parties intended to be bound by it.

Séétion‘ 39, Succss§ ors and Assigns.

Sﬁﬁject 16 other provisions hereof, the Agreement shall be binding upon and shall inure to
the benefit 6fthe successors and assigus of the parties to the Agreement.

Section 40.  Governing Law.
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The Agreement shall be interpreted under and its performance governed by the laws of the
State of Florida.

Section41.  No Waiver.

The failure of the County to enforce at any time or for any period of tingé any one or more
of the provisions of the Agreement shall not be construed to be and shall nét be a waiver of any
such provision or provisions or of its right thereatter to enforce each andgverysuch provision.

Section 42.  Vendors on Scrutinized Companies Lists.

By executing this Agreement, Contractor, cerfifies that it is not: (1) listed ¢m the
Scrutinized Companies that Boycott Israel List, created pursuant to section 215.4725, Flosida
Statutes, (2) engaged in a boycott of Israel, (3) listed onthe Strutinized Cginpanies with Activities
in Sudan List or the Scrutinized Companies with Activities in the Irag Betroleum Energy Sector
List, created pursuant to section 215.473, Florida Statutes, or.(4) cngaged in business operations
in Cuba or Syria. Pursuant to section 287.135(5), Florida Statutés, the County may immediately
terminate this Agreement for cause if the Contractor is found (o have submitted a false certification
as to the above or if the Contractor is plaged on the Scrutinized Companies that Boycott Israel
List, is engaged in a boycott of Isracl has beem.placed on the Scnitinized Companies with
Activities in Sudan List or the Scrutinized Companies with-Activities inthe Jran Petroleum Energy
Sector List, or has been engaged in business operations tn Cuba.or Syria. during the term of the
Agreement. If the County determines that the Contra¢tor has submifted a false certification, the
County will provide written notice to the Contractor.” Unless the” Contractor demonstrates in
writing, within 90 calendar days 6f receipt of the notice, that the County’s determination of false
certification was madg in crror, the County shall bring a civil action against the Contractor. If the
County’s determination is upheld, a civil penalty gqual to the greater of $2 million or twice the
amount of this Agreement shall be imposed on the Contractor, and the Contractor will be ineligible
to bid on any"Agreement with:a Floridaagency or local governmental entity for three years after
the date of County sdetermination of false certification by Contractor. If federal law ceases to
authorize the states'io adopi and enforce the contracting prohibition identified in this Section 42,
this Seetion 42 shall be null.and void.

| Section 43, “Alodification:

Agreement fay not be modified unless such modifications are evidenced in writing signed
by both County and Centractor. Such modifications shall be in the form of a written Amendment
«xecuted by both parlies.

Sectign 44.  Enfirg Agreement.

Each ol the parties hereto agrees and represents that the Agreement comprises the full and
entire agreement between the parties affecting the Work contemplated, and no other agreement or
understanding of any nature concerning the same has been entered into or will be recognized, and
that all negotiations, acts, work performed, or payments made prior to the execution hereof shall
be deemed merged in, integrated and superseded by the Agreement.
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Section 45, Severability.

Should any provision of the Agreement be determined by a court to be unenfoggeable, such
a determination shall not affect the validity or enforceability of any other section gr part thereof.

Section 46.  Subcontracting.

of any subcontract, the Contractor is ultimately responsible for all work to be performed under this
Contact, including but not limited to design, permiltiie. Construction, surveying, contract
management, land acquisition, legal services, rightteftway acquisition, zoning, replating,
comprehensive plan amendment code variance, and dther services, agjiecessary. The Contractor
agrees to be responsible for the fulfillment of all work elements ingluded in any subcontract and
agrees to be responsible for the payment of all monies due underany subcontract. It is understood
and agreed by the Contractor that the County shall not be Tiable to any subcontractor for any
expenses or liabilities incurred under the gitbcontract and that the Contractor shall be solely liable
to the subcontractor for all expenses and liabilities incurred umder the subcontract. If a
subcontractor fails to perform or make progress, a8 regiiired by this Contract, and it is necessary
to replace the subcontractor to complete the work in a timely fFashion, the Contactor shall promptly
do so. subject to acceptance of the new subcentractor by the County. Failure of a subcontractor to
timely or properly perform its obligations shall iot rélieve Contractor of its obligations hereunder.

Subcontractswhich involve equipment purchases as part of an installation/retrofit or that
include infrastructie and/or infragtructure improyements, as defined in Florida Chief Financial
Officer (CFO) Maomorandum No: 5 (2011-2012), must be capitalized in accordance with Chapter
691-72. Florida Administrative Code (F:A:C,). The Contractor shall be responsible for maintaining
appropriate property xecords for any suboconitacts that include the purchase of equipment as part
of the delivery of sereices The Contractor shall ensure its subcontracts issued under this
Confragtor:if any, impose this requirement, in writing, on its subcontractors.

THE REMAINDER OF THIS PAGE LEF' INTIONALLY BLANK

33

33



APPENDIX B
DRAFT CONTRACT

ITB 2023-16, Waukeenah Highway Widening from US 27to US 19

IN WITNESS WHEREQF, the parties have executed this Agreement on the date(s) indicated
below.

CONTRACTOR:

(Company Name)
ATTEST:

By: (Signature)

Tts: (Title)

Date:

Witness:

Hs:
President/Corporate Secretary/Witness
[Corporate Seal]

2nd Witness (if not incorporated)
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OWNER: Board of County Commissioners of Jefferson County, Florida

(SEAL)

By:
Gene Hall, Chair

ATTEST:

Kirk Reams, Clerk of the Circuit Court

APPROVED AS TO FORM:

Heather Encinosa, County Attorney
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EXHIBIT A
LEGAL ADVERTISEMENT

EXHIBIT A
LEGAL ADVERTISEMENT
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EXHIBIT B
INVITATION TO BID

EXHIBIT B
INVITATION TO BID
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EXHIBIT C
BID PROPOSAL WITH REQUIRED FORMS

EXHIBIT C
BID PROPOSAL WITH REQUIRED FORMS
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PERFORMANCE BOND

EXHIBIT D
PERFORMANCE BOND

BOND NO.

KNOW ALL MEN BY THESE PRESENTS: That . .
. as Principal, whose plmeipal busmé&s a;ddress is

and phone number is L , and

L s Surav whose prmmpal
address is i
and phone numberis: ML are

held and firmly bound to Jefferson County, Florida (the "COU”‘JTY"), as Obligee in the sum
of’

% ) for the payment wheteof we bond ourselygs, our heirs,
executors, personal representatives, successors and assigns, feintly and sexerally.

WHEREAS, Principal has entered ‘into al contract daféd as of the day of
N v 20 R with Obligee for

JEFFERSON COUNTY Project
rth drawmgs anid s spcmﬁcatxons which contract is incorporated

1. Performs the Contrict at the times and in the manner preseribed in the Contract;

s Pays Obligee any and all losses, damages, costs and attorneys’ fees, including
appellate proceedingg, that Obligee sustains because of any default by Principal under the Contract,
including, but notlimited to. all delay damages, whether liquidated or actual, incurred by Obligee:
and

3. % Performs the guarantee of all work and materials furnished under the Contract for
the time specified in the Contract, then this bond is void; otherwise it remains in full force.

Any changes in or under the Contract and compliance or noncompliance with any formalities
connected with the Contract or the changes do not affect Surety's obligation under this Bond.
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PERFORMANCE BOND

The Surety, for value received, hereby stipulates and agrees that no changes, extensions of
time, alterations or additions to the terms of the Contract or other work to be performed hereunder,
or the specifications referred to therein shall in anywise affect its obligations under this bond, and
it does hereby waive notice of any such changes, extensions of time, alterations og additions to the
terms of the Contract or to work or to the specifications. -

This bond is intended to comply with provisions of Section 25585, Flonda Statutes, and
all terms and conditions of said statute are incorporated herein by reference thereto, specifically
including but not limited to the notice and time limitation provisions of said section."In the event
of any conflict, ambiguity or discrepancy between Section 255,08, Fi ]
Florida Statutes shall control. No right of action shall accrugon this Bond to or, for the use of any
person or entity other than the COUNTY and those persofis of corporations provided for by said
statute, their heirs, executors, administrators, successors ot assigns.

It is further agreed and understood that if the COLINTY is required to initiate legal
proceedings to recover on this Bond. the COUNTY may alse recover its costs relating there to,
including a reasonable amount for its attomey’s fees and legal dssistant’s fees before trial, at trial,
on appeal and in bankruptey.

IN WITNESS WHEREOF, the above parties have &xecuted this insttument this day
of .20 , the name of each party beingaffixed and these presents duly
signed by its undersigned representative, pursuant to.authority of'its governing body.

Signed, sealed and delivered
in the presence of: &

PRINCIPAL:

(Officers Signature)

{Officers Name Printed)

Witnesses as to Pringipal Name: (Signature)

Tts: . i (Title)
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EXHIBIT D
PERFORMANCE BOND

STATE OF

COUNTY OF

The foregoing instrument was acknowledged before me this ~~ day of
20 , by (allicor’s name), as

(title)
(company uame), a(n}_ .
(state) corporation, on behalf of the corporation. He/she is pergonally known 10 me:
produced as identification and did«didrnot) take an oath.

My Commission Expires:

Signature of Notary :
(Legibly Printed)

(AFFIX OFFICIAL SEAL) Notary Public, State of
. Eommission No.

ATTEST: SURETY:

(Printed Company Namey!

(Business Addre ; )

(Printed Name)

(Signature)
(Printed Name)
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EXHIBIT D
PERFORMANCE BOND
OR

As Attorney in Fact (Signature) (Printed Name)

(Attach Power of Attorney)

Witnessed by: rF B
(Signature) (Printéd Name)
(Business Address) . (Telephone Number) =
STATE OF
COUNTY OF

”:Wmday of

The foregoing instrument was acknowledged before me this

by (oﬁéér’s name), as”mmm 77777777777777777777777777777777777777
(title) of . Surety, o behalffof Surety. He/She is
“““ o as

My Commission Expires:

Signature of \Tmam :
(Legibly Printed)-

(AFEEX OPFICTAL SEAL) Notary Public, State of

Commission No,
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EXHIBIT E
PUBLIC PAYMENT BOND

BOND No.

KNOW ALL MEN BY THESE PRESENTS: That
, as Principal, whose prmupal busmcss address is:

and phone number and fax numbers are: ‘
and i . as Surebvs whose
principal address is: -

and phone number and fax numbers are: are held
and firmly bound to JEFFERSON COUNTY, FL. ORIDA {lhe "COU I\TY") as Obligee in the
sum

of

s )
for the payment whereof we bind ourselyls our heirs, executors, pefso;ml representatives,
successors and assigns, jointly and sev: eralb

WHEREAS, Pnnupal has cntcrcd mto a contmct daie& Ay ot ﬂ’l& d"x\ of

incorporated by l’vfél‘unCL and. made apart hs.re()i gnid this rcfc:“red to as lh&. Contmcl

THE CO\IDITION OF THIS BOND is that if Principal promptly makes payment to all
claimants as defified n Section 255. 05(1). Florida Statutes, supplying Principal with labor,
materials or supphes used dirgetly or indirectly Prmnpal in the prosecution of the work
provided for it the:Contract, thien 18 Boiidiisvoid; otherwise it remains i full force.

Any changes in ‘bx‘ under the C<mm1d and compliance or noncompliance with any
formadities eonnected with the Contract or the changes do not affect Surety's obligation under this
Bow:i

The provisisns of this bondare subject to the time limitations of Section 255.05(2). Inno
. event will the Surety be liable in the aggregate to claimants for more than the penal sum of this
"Paymem Bond, regardless of the number of suits that may be filed by claimants.

“““ H\ WIT\TFS& WHEREOF, the above parties have executed this instrument this _ day
' .20, the name of cach party being affixed and these presents duly signed by
gne:gi ;eprcsellhtxvc/ pursuant to authority of its governing body.
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EXHIBITE
PUBLIC PAYMENT BOND

Signed, sealed and delivered in the presence of:

PRINCIPAL:

(Company Name of Contractor)

By: (Oﬁ’i@er’; Sicpature)
(ificer’s Name Printed)

A (Signature)
(Title)

Witnesses as to Principal Name:
Its:

STATE OF

COUNTY OF

The foregoing instrument was acknowledged before me thi

20 . by

(Gte) of _

. He/she is j)ersonally known to me OR

porat]

corporation, on.behalf of the

has produced s identification and did (did not) take an oath.

My Commission Expires:

Signature of Notarv:

(Lgaibly Prifited)
FAFFIX OFFICLAL SEAL)

Notary Public, State of

Commission No.:

© AITEST: SURETY

(Business z\;adress)

(Surety Authorized Signature) (Printed Name)
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EXHIBITE
PUBLIC PAYMENT BOND

Witness as to Surety: (Signature)
(Printed Name)
OR

As Attorney in Fact (Signature) (Printed Name)

(Attach Power of Attorney)

Witnessed by:

(Signature) ( Primﬁ:é ‘Na'inc)

(Business Address)

(Telephone Number)

STATE OF
COUNTY OF

The foregoing instrument was acknowledged beforemethis  day of ) .20,
by = (officet’s name), as (title)
of . He/She is personally
known to me OR has produced as identification and
who did (did not) take an oath.

My Commission Em

Signature of Notary
Lembly Prnted),

| (AFFIX OFFICIAILSEAL)

Notary Public, State of

Commission
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INSURANCE REQUIREMENTS CERTIFICATES OF INSURANCE
EXHIBIT ¥
INSURANCE REQUIREMENTS
CERTIFICATES OF INSURANCE

(1) The Contractor shall obtain and maintain such insurance as will protect it from: (1)
claims under worker's compensation laws, disability benefit laws, or othes similar employee
benetit laws; (2) claims for damages because of bodily injury, occupational sickness or disease or
death of his employees including claims insured by usual personal injury hability coverage; (3)
claims for damages because of bodily injury, sickness or disease, or death of any person ather than
his employees including claims insured by usual personal injuryigbility coverage; and (4), from
claims for injury to or destruction of tangible property incliding loss of use resulting there
from -- any or all of which claims may arise out of, or result ffom. the services, work and operations
carried out pursuant to and under the requirements ofithe Contract Doguments, whether sueh
services, work and operations be by the Contractory #fs employees, g by subcontractor(s), or
anyone employed by or under the supervision of any ofithein, or foravhose acts any of them may
be legally liable.

2) This insurance shall be obtained and written for not less than the limits of liability
specified hereinafter, or as required by law, whichever is greater.

3) The Contractor shall require, and shalt'be responsible for assuring throughout the
time the Agreement is in effect, that any and all of its subeontractors ebtain and maintain until the
completion of that subcontractor's work, such of the insurance coverages described herein as are
required by law to be proxitled on behalf of their employees and others.

“) ThesL ontractor shall obtain, have and maintain during the entire period of the
Agreement insuranee policies, which contain the following information and provisions:

(A)  The name ang type of policy and coverages provided:

(B)  The ameunt or limit applicableto cach coverage provided:

(C). The date of expiration of coverage;

(1 The designation of the COUNTY as an additional insured and a certificate holder.
Insurance. i

(E)  Thefollowing clause must appear on the Certificate of Insurance:

Should any material change oceur in any of the above described policies or should any of said
policies be canceled before the expiration date thereof, the issuing company will mail at least thirty
(30} days written molice to the COUNTY.

(53 IPtheinitial, or any subsequently issued Certificate of Insurance expires prior to the
completion' of the Work or termination of the Agreement, the Contractor shall furnish to the
COUNTY, in triplicate, renewal or replacement Certificate(s) of Insurance not later than thirty
(30) calendar days prior to the date of their expiration. Failure of the Contractor to provide the
COUNTY with such renewal certificate(s) shall be considered justification for the COUNTY to
terminate the Agreement.
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INSURANCE REQUIREMENTS CERTIFICATES OF INSURANCE

(6) Contractor shall include the COUNTY, the COUNTY's agents, officers and
employees in the Contractor's General Liability and Automobile Liability policies as additional
insureds. y

7 If the COUNTY has any objection to the coverage afforded by other provisions of
the insurance required to be purchased and maintained by Contractor, ‘in”acmrd@nce with the
requirements of the Contract Documents on the basis of its not complying with the Contract
Documents, the COUNTY shall notify Contractor in writing thereof within thirty (30) days of the
delivery of such certificates to the COUNTY. Contractor shall provide to the COUN
additional information with respect to its insurance as may betequested. :

(&) The Contractor shall obtain and maintaifi the following insurance coverages as
provided hereinbefore, and in the type, amounts and in conformance with the following minimum
requirements: \ ‘

WORKER'S COMPENSATION
State: Statutory
Employer's Liability: $1,000,008 00

COMPREHENSIVE GENERAL LIABILELY

Bodily Injury: SLOOO,UO0.00‘ Each Occuirence
Property Damage:s  $1:000,000.00 Each Gecurrence

Contractual Liability, Ex?lasion? Collapse and Underground Coverages and Products and
Completed Operations Coverages. e

Bodilv Injury: . 51,000,000.00 Each Occurrence

Property Bammage:  "$1.800,000.00 Each Occurrence

Comprehensive  Automobile Liability shall include coverage for any owned auto,
non-owned autos and hired autos.
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EXHIBIT G
RELEASE AND AFFIDAVIT

COUNTY OF

STATE OF FLORIDA

Before me, the undersigned authority, personally appeared
- whouafier

being duly sworn, deposes and says:

[€))] In accordance with the Contracts Documents and jn consideration of
$ paid,
("Contractor") releases and waives for itself and its subcontragtors, materialmen, successors and
assigns, all claims demands, damages, costs and expenses, whether n contract or in tort, against
Jefferson County, Florida (the "COUNTY"), its Board of County Cammissioners, employees and
agents relating in any way to the performange of the Agreement between Contractor and the
COUNTY, dated . . lor the period from to

2) Contractor certifies for itself"and its subcontractors, materialmen, successors and
assigns, that all charges fordabor. materials, suppligs. Iands, licenses and other expenses for which
the COUNTY might be sued or forwhich a lien or a demand against any payment bond might be
filed, have been fully satisfied and paid. ‘

(3) . Contractor agrccﬁs"m indemnity, defend and save harmless the COUNTY, its Board
of County Comniissioners, employvees and agents from all demands or suits, actions, claims of
liens or other charges filed or asserted against the COUNTY arising out of the performance by

(4)" This Release and Affidavit is given in connection with Contractor's [monthly/final]

Application for Payment No."|

- CONTRACTOR:
By: e (signature of the executive officer)
Tts: ) w (title of the executive officer)
Date:
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EXHIBIT G
RELEASE AND AFFIDAVIT
Witnesses

|Corporate Seal]
STATE OF
COUNTY OF

The foregoing instrument was acknowledged before me thi

, by

,a g 5 '.émrporati()ll, on behalf of the

corporation. He/she is personally known to me or has produce

as 1deahﬁcai:mnand did (did not) takeian oath.

My Commission Expires:

/ ’{Sirgnaturer of Noﬁry}

Name:

(Legibly Printed)

- *Nmary‘*“‘l"ublic, Stateof

(AFFIX OFFICLAL SEAL):

Commission No.:
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CHANGE ORDER FORM
EXHIBITH
CHANGE ORDER FORM

CHANGE ORDER NO. JEFFERSON COUNTY PROJECT NO.

TO:

DATE:

PROJECT NAME:

Jefferson County Project No.

Under our AGREEMENT dated

e okokok oostestok stololoRskokok dokololok sololoRokokok Aok RS d R o bk ok ook slolok solokokkolok 3Rk kol ok lok doksok dokolokakokolok o
You hereby are authorized and directed to make the follewing change(s} ittaccordance with
terms and conditions of the Agreement: . '

FOR THE ADDITIVEor DEDUCTIVE Sum of:

(s . )
Original Agre¢nient Amount . S
Sum of Previous Ci}zmges v ’ ’ 5
Thig Chunge Order AbﬁfﬁﬁnUUI‘ S
‘.“?fés’em Agree;r‘i‘éi";“‘f‘Amourylt‘ S

. The time for completion shall be (increased/decreased) by calendar days due to this Change
Order.  Accordingly, the Contract Time is now ( calendar days and the final
completion date is . Your acceptance of this Change Order shall constitute a
modiﬁé‘kﬁipn to our Asreement and will be performed subject to all the same terms and conditions as
contained 1n.our Agfeement indicated above, as fully as if the same were repeated in this acceptance. The
adjustmetit, ilany, o the Agreement shall constitute a full and final settlement of any and all claims arising
out of or related to the change set forth herein, including claims for impact and delay costs.

Accepted: L, 20

JEFFERSON COUNTY, FLORIDA CONTRACTOR
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CHANGE ORDER FORM

By: By:
Chair President
DESIGN PROFESSIONAL: By: Consulti
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EXHIBIT I
STATE FUNDED GRANT AGREEMENT, CONTRACT NO. G2C93

DocuSign Envelope ID: F5680205-5887-4 DBE-ACSB-FI6C57858773

STATE OF FLORIOA DEPARTMENT OF TRANSPORTAT 801080 |
STATE-FUNDED GRANT AGREEMENT PROORAM g
FPN: 438366-2-54-01 Fund: GRSC FLAIR Category:
Org Code: FLAIR Obj:
FPN: Fund: FLAIR Category:
Org Code: FLAIR Obj:.
FPN: Fund: FLAIR Category:
Org Code: FLAIR Obj:
County No:(54) Jefferson Contract No: G2C93 ‘Vendor No: F596000690004
THIS STATE-FUNDED GRANT AGREEMENT ("Agreement”) is entered into on Jan! 2023 ‘
(This Mhbeunmuvyoo'rwwy)
by and between the State of Florida D of lion, (“D« ), and Ji

Commissioners, (‘Recipient”). The
Department and the Recipient are sometimes referred to in this Agreement as a “Party” and collectively as the *Parties”.

NOW, THEREFORE, in consideration of the mutual benefits to be derived from joint participation on the Project, the Parties
agree to the following:

1. The Di is ized to enter into this Agreement pursuant to Sections 334,044, 334.044(7),
and (select the applicable statutory authority for the program(s) below):
[ Section 339.2817 Florida Statutes, County Incentive Grant Program (CIGP), (CSFA 55.008)
X Section 339.2818 Florida Statutes, Small County Outreach Program (SCOP), (CSFA 55.009)
[ Section 339.2816 Florida Statutes, Small County Road Assistance Program (SCRAP), (CSFA 55.016)
[1 Section 339.2819 Florida Statutes, Transportation Regional Incentive Program (TRIP), (CSFA 55.026)

O Insert Legal Authority , Insert Funding Program Name , Insert CSFA Number

The Recipient by Resolution or other form of official authorization, a copy of which is attached as Exhibit “D",
Recipient Resolution, and made a part of this Agreement, has authorized its officers to execute this Agreement
on its behalf.

2. Purpose of Agreement: The purpose of this Agreement is to provide for the Department's participation in CR 259
Waukeenah Highway Im) Project, as further il in Exhibit “A”, Project Description and
Responsibilities, altached to and incorporated into this Agreement (“Project”); to provide Department financial
assistance to the Recipient; state the terms and conditions upon which Department funds will be provided; and to
set forth the manner in which the Project will be undertaken and completed.

3. Term of the A and of the Project: This Agreement shall commence
upon full execution by both Parties and the Recipient shall complete the Project on or before October 31, 2023. If
the Recipient does not complete the Project within this time period, this Agreement will expire on the last day of the
scheduled completion as provided in this paragraph unless an extension of the time period is requeslsd by the
Recipient and pnmad in writing by (he Dep: prior to the of this lion of this

of the Project. The Recipient acknowledges that no funding for the Project

will be provided by the State under this Agreement for work on the Project that is not timely completed and invoiced
in accordance with the terms of this or for work pe prior to full ion of the

Notwithstanding the expiration of the required completion dale provided in this Agreement and the consequent

potential unavailability of any unexpended portion of State funding to be provided under this Agreement, the
i shall remain obligated to complete all aspects of the Project identified in Exhibit “A” in accordance with

terms of this unless agreed by the Parties, in writing.
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Execution of this Agreement by both Parties shall be deemed a Notice to Proceed to the Recipient for the design
phase or other non-construction phases of the Project. If the Project involves a construction phase, the Recipient
shall not begin the construction phase of the Project unI|I the Department issues a written Notice to Proceed for the
construction phase. Prior to the work il in this the Recipient shall
request a Notice to Proceed from the Department.

4. and This may be or extended upon mutual
written agreement of the Parties. This Agreement shall not be assigned,
the Recipient under any circumstances without the prior written consent of. hnopanmanl

5. Termination or Sulpcn:lon of Project: The Department may. by written notice to the Recipient, suspend any or

all of the D under this for the Recipient's failure to comply with applicable laws
or the terms of this Agreemanl until such time as the event or condition resulting in such suspension has ceased or
been The D may also this in whole or in part at any time the interest of
the D requires such
a. |Ifthe Di i the the D shall notify the Recipient of such termination
in writing within thirty (30) days of the D 's to the with

instructions as to the effective date of termination or to specify the stage of work at which the Agreement is
to be terminated.

b. The Parties to this may also this whenits inuation would not produce
ial results the furthy iture of funds. In this event, the Parties shall agree
upon the termination conditions through mutual written agreement.

c. Ifthe i before is the Recipient shall be paid only for that
work sauslaclunly performed for which costs can be substantiated. Such payment, however, may not
exceed an amount which is the same percentage of the contract price as the amount of work satisfactorily
completed is a percentage of the total work called for by this Agreement. All work in progress on the
Department right-of-way will become the property of the Department and will be turned over promptly by

the Recipient.
d. Upon termination of this Memanl the Recipient shall, within thirty (30) days, refund to the Department
any funds by the D to have been in violation of this Agreement.
6. Project Cost:

a. The estimated cost of the Project is $2,618,320: This amount is based upon the Schedule of Financial
Assistance in Exhibit "B", Schedule of Financial attached and i in this
S¢ of Financial i may be modified by execution of an amendment of the

Agreement by the Parties.

b. Tr\e Depaﬂmom ufees to pamclpals m the Project cost up to the maximum amount of $2,618,320 an

in the Project shall not exceed _@% of me total cost of lhe

thct und as mon fully descnbed in Exhibit “B". The D y be or
upon a determination of the actual bid amounts of |ha Project by |he execulion of an

am.namnl The Recipient agrees to bear all expenses in excess of the amount of the Department’s

participation and any cost overruns or deficits incurred in connection with completion of the Project.

c. The Department's participation in eligible Project costs is subject to, but not limited to:

i ive approval of the D 's iation request in the work program year that the
onjecl is scheduled to be committed;

§i. Approval of all plans, specifications, contracts or other obligating documents and all other terms of
this Agreement; and
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iii. Department approval of the Project scope and budget at the time appropriation autherity becomes
available.

7. Compensation and Payment:
a. The D shall rei the ipient for costs incurred to perform services described in the

Project Description and Responsibilities in Exhibit “A", and as set forth in the Schedule of Financial
Assistance in Exhibit “B".

b. The Recipient shall provide quantifiable, measurable, and verifiable. um of deliverables. Each dsllvamhh
must specify the required minimum level of service to b criteria for
completion. The Project and the quantifiable, measurable, and verifiable units of deliverables are described
more fully in Exhibit “A", Project Description and Responsibilities. Any changes to the deliverables shall
require an amendment executed by both parties.

. Invoices shall be submitted no more often than monthly and no less than quarterly by the Recipient in detail |
sufficient for a proper pre-audit and post-audit, based on the quantifiable, measurable and verifiable
deliverables as established in Exhibit “A”. Dalwarables anﬂ costs incurred must be received and approved t
by the Dep: prior to reit by the ipient shall include an
invoice, progress report and supporting documen!atm for the period of services being billed that are

to the D¢ Th ipi shall use the format for the invoice and progress report that
is approved by the Department.

d. Supporting documentation must establish that the deliverables were received and accepted in writing by
the Recipient and must also establish that the required minimum standards or level of service to be
performed based on the criteria for evaluating successful completion as specified in Exhibit “A” has been
met. All costs invoiced shall be supported by properly executed payrolis, time records, invoices, contracts
or vouchers evidencing in proper detail the nature and propriety of charges as described in Exhibit “F”,
Contract Payment Requirements.

e. Travel are not under this Agr

f. Payment M be madlmly after reoetpl and approval of deliverables and costs incurred unless advance
e Chief F Officer of the State of Florida under Chapters 215 and 216,
Florida Slatulas or the Dcp.nmen( 's Comptroller under Section 334.044(29), Florida Statutes.

Ifthe Ds that the of the R Y. the D shall
notify the Recipient of Ihadﬂld-\q 1o be corrected, which oouecﬂon shall be made 'within a time-frame to
by the within lhlny (30) days after notice from the Department,
prwld. the D with a ction plan how the Recipient will address all issues of
contract i i failure to meet the minimum performance levels,
i or contract If the ive action plan is to the
D the will not be to lhe extent of the non-performance. The Recipient will
not be reimbursed until the Recipient resolves the . Ifthe is resolved, the
Recipient may bill the D for the unpaid reit during the next billing period. If

the Recipient is unable o resolve the deficiency, the funds shall be forfeited at the end of the Agreement's
term..

Recipients receiving financial assvslance from the Department should be aware of the following time
frames. lion and approval of and costs incurred shall take no longer than 20 days
from the Department's receipt of the invoice. The Department has 20 days to deliver a request for
payment (voucher) to the Department of Financial Services. The 20 days are measured from the latter of
the date the invoice is received or the deliverables and costs incurred are received, inspected, and
approved.

If a payment is not available within 40 days, a separale interest penalty at a rate as established pursuant
to Section 55.03(1), Florida Statutes, will be due and payable, in addition to the invoice amount, to the
Recipient. Interest penallies of less than one (1) dollar will not be enforced unless the Recipient requests
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payment. Invoices that have to be returned to a Recipient because of Recipient preparation errors will
result in a delay in the payment. The invoice payment requirements do not start until a properly
completed invoice is provided to the Department.

A Vendor O has been i within the D of Financial Services. The duties of
this individual include acting as an advocate for Recipient who may be experiencing problems in obtaining
timely payment(s) from a state agency. The Vendor Ombudsman may be contacted at (850) 413-5516.

g. The Recipient shall maintain an accounting system or separate accounts to ensure funds and projects are
tracked separately. Records of costs incurred under the terms of this Agreement shall be maintained and
made available upon request to the D at all times during iod of this and for five
years after final payment is made. Copies of these documents and records shall be furnished to the
Department upon request. Records of costs incurred include the Recipient's general accounting records
and the project records, together with supporting documents and records, of the contractor and all
subcomractors performing work on the project, and all other records of the contractor and subcontractors

y by the Di for a proper audit of costs,

h. Progress Reports. Upon request, the Recipient agrees {o provide progress reports to the Department in t
the standard format used by the Department and at intervals established by the Department. The
Department will be entitled at all times to be advised, at its request, as to the status of the Project and of
details thereof.

I If, after Project completion, any claim is made. by |he Department resulting from an audit or for work or
services pursuant to this may offset such amount from payments
due for work or services done under my agrecmmt Mich it has with the Recipient owing such amount if,
upon demand, payment of the amount is not made within 60 days to the Department. Offsetting any amount
pursuant to this paragraph shall not be considered a breach of contract by the Department.

J. The Recipient must submit the final invoice on the Project to the Department within 120 days after the
completion of the Project. Invoices submitted after the 120-day time period may not be paid.

k. The D: and obli 10 pay under this Agreement is contingent upon an annual

by the L If the D 's financial assi: for this Project is in multiple fiscal

years. a notice of availability of funds from the Department’s project manager must be received prior to

costs being incurred by the Recipient. See Exhibit “B” for funding levels by fiscal year. Project costs

utilizing any fiscal year funds are not eligible for reimbursement if incurred prior to funds approval being
received. The Department will notify the Recipient, in writing, when funds are available.

1. In the event this Agreement is in excess of $25,000 and has a term for a period of more than one year, the
provisions of Section 339.135(6)(a), Florida Statutes, are hereby incorporated:

“The Department, during any fiscal year, shall not expend money, incur any liability, or
sm.rhb any contract which, by its terms, involves the expenditure of money in excess of

e amounts as available for 1 during such fiscal year. Any contract,
vevbal ‘or written, made in violation of this subsection is null and void, and no money may
be paid on such contract. The Department shall require a statement from the comptroller
of the Department that funds are available prior to entering into any such contract or other
binding commitment of funds. Nothing herein contained shall prevent the making of
contracts for periods exceeding 1 year, but any contract so made shall be executory only
for the value of the services to be rendered or agreed to be paid for in succeeding fiscal
years, and this paragraph shall be incorporated verbatim in all contracts of the Department
which are for an amount in excess of $25,000 and which have a term for a period of more
than 1 year."

m. Any Project funds made available by the Department pursuant to this Agreement which are determined by
the Department to have been expended by the Recipient in violation of this Agreement or any other
mpllcable law or regulation, shall be promplly refunded in full to the Depanmem Acceptance by the

of any or y or i that the ipi
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files shall not constitute a waiver of the Department's rights as the funding agency to verify all information
at a later date by audit or investigation.

n. In determining the amount of the paymenl the Department will exclude all Project costs incurred by the

pl prior to the of thi costs incurred prior to issuance of a Notice to Proceed,

costs incurred after the expiration of lhe Agreement, costs which are not provided for in the latest approved

Schedule of Financial Assistance in Exhibit “B” for the Project, costs agreed to be borne by the Recipient

or its contractors and subcontractors for not meeting the Project commencement and final invoice time

lines, and costs altributable to goods or services received under a contract or other arrangements which
have not been approved in writing by the Department.

8. General Requirements:

The Recap«anl shall complele !hs Project with all practical dispatch in @ sound, economical, and efficient manner,
and in with the in this and all laws.

a. The Recipient must obtain written approval from the Department prior 10 performing itself (through the
efforts of its own employees) any aspect of the Project that will be funded under this Agreement.

3 If this box is checked, then the Agency is permitted to utilize its own forces and the following
provision applies: Use of Agency Workforce. In the event the Agency proceeds with any phase
of the Project utilizing its own forces, the Agency will only be reimbursed for direct costs (this
excludes general overhead).

b. The Recipient shall provide to the Department certification and a copy of appropriate documentation
substantiating that all required ngnl-d-wny necessary for the Project has been obtained. Certification is
required prior to for or of bids for ion of the Project,
including if no right-of-way is mqulred

c. The Recipient shall comply and require its contractors and subcontractors to comply with all terms and
conditions of this Agreement and all federal, state, and local laws and regulations applicable to this Project.

d. The Recipient shall have the sole responslbllly for resolving claims and requests for additional work for the
Project by the pient's ants. No funds will be provided for payment of claims or
work on the Proj Lhis it the prior written approval of the claim or request

for additional work by Department.

9. Contracts of the Recipient.

a. The Department has the right to review and approve any and all third party contracts with respect to the
Project before the Recipient executes any contract or obligates itself in any manner requiring the

dsburs-nmtdbepamnenl funds under this including or tracts or

thereto. If th this right and the Recipient fails to obtain such approval,

the Department may deny paymenl to the Recipient. The D may review the of any
consullant or contractor and to approve or di the employ of such or

b. Itis understood and w by lhe pa'\Ies hereto that participation by the Department in a project that

involves the p! services or the purchasing of capital equipment or the

equipping o( facilities, whefe purchases or costs exceed the Threshold Amount for CATEGORY TWO per

Chapter 287.017 Florida Statutes, is on the ing in full with the provisions of

Chapter 287.057 Florida Statutes The Recipient shall oemfy to the Department that the purchase of

commodities or contractual services has been accomplished in compliance with Chapter 287.057 Florida

Statutes It shall be the sole responsibility of the Recipient I that any obli made in

withy thb Section comply with the current threshold limits. Contracts, purchase orders, task orders,
n change orders, or any other agreement that would result in exceeding the current budgel

contained in Exhibit "B", or that are not consistent with the Project description and scope of services

contained in Exhibit "A" must be approved by the Department prior to Recipient execution. Failure to
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obtain such approval, and of an to the if required, shall be ‘
sufficient cause for nonpayment by the Department. ‘

c. Participation by the Department in a project that involves a contract for
or surveying services, is canungam on the Reclpoent 's complying in full with proyisions of Section 287.055, [
Florida Statutes, C ion Act. In all cases, the Roebhnl shall certify to the ‘
Department that selection has been I in I with the Ct |
Negotiation Act. ‘
|

d. Ifthe Projectis procured pursuant to Chapter 255 for construction services and at the time of the competitive
solicitation for the Project 50 percent or mare of the cost of the Projectis to be paid from state-appropriated
funds, then the Recipient must comply with the requirements of Section 255.0991, Florida Statutes. |

10. Design and and P In the event the Project includes construction
the following isions are i into this Ags
a. The Recipient is ible for obtaining all permits for the Project.

b. Inthe event the Project involves construction on the Department's right-of-way, the Recipient shall provide
the Department with written notification of either its intent to:

I. Award the construction of the Project to a Department prequalified contractor which is the lowest
and best bidder in accordance with applicable state and federal statutes, rules, and regulations.
The Recipient shall then submit a copy of the bid tally sheet(s) and awarded bid contract, or

. Construct the Project utilizing existing Recipient employees, if the Recipient can complete said
Project within the time frame setforth in this Agreement. The Recipient's use of this option is subject
to approval by the Department.

c. The Recipient shall hire a qualified contractor using the Recipient's normal bid procedures to perform the
construction work for the Project. For projects that are not located on the Department's right-of-way, the

Recipient s not required to hire a by the D unless the D
notifies the Recipient prior to letting that they. quired to hire a ified by the
Department.

d. The Recipient is responsible for provision of Ce i ion (CEI) services. The
Department reserves the right to require the Reebbnl to hire a Depar\menl pre-qualified consultant firm
that. includes one that has of Traffic Level Training.

Notwithstanding any provision of law to the conlravy. design services and CEl services may not be
performed by the same entity. Administration of the CE| staff shall be under the responsible charge of a
State of Florida Licensed Professional Engineer who shall provide the oerl-ﬁcanon that all design and
construction for the Project meets the minimum by D The
Deparlmm“ have lhe right to approve the CEl firm. The Department shall have the right, but not the
testing during the course of construction of the Project.
Subject to lhe approval of the Department, the Recipient may choose to satisfy the requirements set forth
in this paragrsph by.ltm hiring a Department pmquahf fied consultant firm or utilizing Recipient staff that
meet the of this ora i thereof.

e. The Recipient is respons»ble (ov the preparation of all design plans for the Prqecl The Department reserves
the right o require the pi to hire a D pre-qualified for the design phase of the
Projectusing the Recipient's normal to perform the design services for the Project.
Notwithstanding any provision of law to the contrary, design services and CEl services may not be
performed by ﬂ!e same entity. All design work on the Project shall be performed in accordance with the

all appli laws and rules and ions and federal and state accepted

design for the type of i by the Project, including, as applicable, but not
limited to, the applicable provisions of the Manual of Uniform Traffic Control Devices (MUTCD) and the
'AASHTO Policy on Geometric Design of Streets and Highways. If any portion of the Project will be located
on, under, or over any Department-owned right-of-way, the Department shall review the Project's design
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plans for i with all the D as provided in Exhibit “0”, Terms

and Conditions of Construction, which is a«ached to and incorporated into this Agreement.

f.  The Recipient shall adhere to the Department's Conflict of Interest Procedure (FDOT Topic No. 375-030-
008).

g. The Recipient will provide copies of the final design plans and ificati d fin.

Department's Construction Project Manager prior to commencing construction of the Project. Thn
Department will specify the number of copies required and the required format.

h. The Recipient shall require the Recipient's contractor to post a payment and performance bond in
accordance with applicable law.

i.  The Recipient shall be responsible to ensure that the work under this.
in with the and that it will meet all lppﬁcable Racaplanl and |
Department standards. |
J. Upon ion of the work i by this the ipl shall notify the Department in |
writing of the completion of construction of the Projecl and. lor all design work that originally required |
by a i Engineer, this all contain an Engineers Certification of
Compliance, signed and sealed by a Prolesslonal Engineer the form of whk:h is attached hereto and
incorporated herein as Exhibit “C"; Ei of C: shall state

that work has been completed in, oomplme.wnh the Project construction plm: and specifications. If any
deviations are found from the approved plans, the certification shall include a listof all deviations along with
an explanation that justifies the reason to accept each deviation.

k. The Recipient shall provide the Department with as-built plans of any portions of the Project funded through
the Agreement prior to final inspection,

11. Maintenance Obligations: In the event the Project includes construction then the following provisions are
incorporated into this.

a. The Recipient agrees to maintain any portion of the Project not located on the Slale nghway Syslem
constructed under this Agreement for its useful life. If the ipi
Department right-of-way, the Recipient

(] shall
[ shall not

maintain the i located on the De ight-of-way made for their useful life. If the Recipient
is required to maintain Project improvements located on the Department right-of-way beyond final
acceptance, then Recipient shall, prior to any disbursement of the State funding provided under this
Agreement, also execute a Mai ol \g/ in a form that is acceplable to the
Depariment. The Recipient has agreed to the lion, and such ion is attached and
incorporated inta this Agreement as Exhibit “D”. This prrmslon will survive termination of this Agreement.

12. State Single Audit: The administration of resources awarded through the Department to the Recipient by this
Agreement may be subject to audits and/or by the D The following i do not limit
the authority of the Department to conduct or arrange for the conduct of additional audits or evaluations of state
financial assistance or limit the authority of any state agency inspector general, the Auditor General, or any other
state official. The Recipient shall comply with all audit and audit reporting requirements as specified below.

a. In addition to reviews of audits conducted in accordance with Section 215.97, Florida Statutes, monitoring
procedures to monitor the Recipient’s use of state financial assistance may include but not be limited to on-
site visits by Department staff and/or other procedures including, reviewing any required performance and
financial reports, following up, ensuring corrective action, and issuing management decisions on
weaknesses found through audits when those findings pertain to state financial assistance awarded through
the Department by this Agreement. By entering into this Agreement, the Recipient agrees to comply and
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cooperate fully with any i deemed i by the D The
Recipient further agrees to comply and with any eviews, | or audits
deemed y by the D the D of Financial Serwces (DFS) ofln Auditor General.

b. The Recipient, a nonstate entity as defined by Section 215.97(2)(n), Florida Statutes, as a reciplent of state
financial assistance awarded by the Department through this Agreement is subject to the following
requirements:

. In the event the Recipient meets the audit threshold requirements established by Section 215.97,
Florida Statutes, the Recipient must have a State single or project-specific audit conducted for such
fiscal year in accordance with Section 215.97, Florida Statules; applicable rules of the Department
of Financial Services; and Chapters 10.550 (local governmental entities) or 10.650 (nonprofit and
for-profit organizations), Rules of the Auditor General. Exhibit “J”, State Financial Assistance
(Florida Single Audit Act) to this Agreement indicates state financial assistance awarded through
the Department by this Agreement needed by the Recipient to further comply with the requirements
of Section 215.97, Florida Statutes. In determining the state financial assistance expended in a
fiscal year, the Recipient shall consider all sources of state financial assistance, including state
financial assistance received from the Department by this Agreement, other state agencies and
other nonstate entities. State financial assistance does not include Federal direct or pass-through
awards and resources received by a nonstate entity for Federal program matching requirements.

il In with the audit ient shall ensure that the audit complies with
the requirements of Section 215.97(8); Floﬂda Statutes. This includes submission of a financial
reporting package as defined by Sewon215.91(2)(e), Florida Statutes, and Chapters 10.550 (local
governmental entities) or 10,650 fit and for-profit i Rules of the Auditor
General,

In the event the Recipient does not meet the audit threshold requirements established by Section
215.97, Florida Statutes, the Recipient is.@xempt for such fiscal year from the state single audit
requirements of Section 215.97, Florida Statutes. However, the Recipient must provide a single

audit to the Dep at FDOTSing| state.fl.us no later than
nine months after the end of the Recipient’s audit period for each applicable audit year. In the event
the Recipient does not meet the audit threshold requirements established by Section 215.97,
Florida Statutes, in a fiscal year and elects to have an audit conducted in accordance with the
provisions of Section 215.97, Florida Stalutes, the cost of the audit must be paid from the
Recipient's resources (i.e., the cost of such an audit must be paid from the Recipient's resources
obtained from other:than State entities).

iv. In accordance with Chapters 10.550 (local governmental entities) or 10.650 (nonprofit and for-profit
organizations), Rules of the Auditor General, copies of financial reporting packages required by
this Agreement shall be submitted to:

Florida Department of Transportation
Office of Comptroller, MS 24

605 Suwannee Street

Tallahassee, FL 32399-0405

Email: FDOTSingleAudit@dol.state.fl.us

And

State of Florida Auditor General

Local Government Audits/342

111 West Madison Street, Room 401
Tallahassee, FL 32399-1450

Email: flau localgovi@aud.state.fl.us

V. Any copies of financial reporting packages, reports or other information required to be submitted to
shall be itted timely in with Section 215.97, Florida Statutes, and
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Chapters 10.550 (local governmental entities) or 10.650 (nonprofit and for-profit organizations),
Rules of the Auditor General, as applicable.

vi. The Recipient, when submitting financial reporting packages to the Department for audits done in
accordance with Chapters 10.550 (local governmental entities) or 10.650 (nonprofit and for-profit
organizations), Rules of the Auditor General, should indicate the date the reporting package was
delivered to the Recipient in correspondence accompanying the reporting package.

vil. Upon receipt, and within six months, the Department will review the Recipient’s financial reporting |
package, including corrective action plans and management letters, to the extent necessary to
determine whether timely and appropriate corrective action on all deficiencies has been taken
pertaining to the state financial assistance provided through the Department by this Agreement. If

the Recipient fails to have an audit conducted consistent with Section 215.97, Florida Statutes, the

D may take action to enforce compliance:

viii. As a condition of receiving state financial assistance, the Recipient shall permit the Department, or |
its designee, DFS or the Auditor General access to the Recipient's records including financial |
statements, the independent auditor’'s working papers and project records as necessary. Records }
related to unresolved audit findings, appeals or litigation shall be retained until the action is
complete or the dispute is resolved.

c. The Recipient shall retain sufficient récords demonstrating its compliance with the terms of this Agreement
for a period of five years from the date the audit report is issued and shall allow the Department, or its
designee, DFS or the Auditor General access to such records upon request. The Recipient shall ensure
that the audit working papers are made available to the Department, or its designee, DFS or the Auditor
General upon request for a period of five years from the date the audit report is issued unless extended in
writing by the Department.

13. Restrictions, Prohibitions, Controls and Labor Provisions:

a. A person oraffiliate who has been placed on the convicted vendor list following a conviction for a public
entity crime may not submit a bid on a contract to provide any goods or services to a public entity; may not
submit @ bid on a contract with a public entity for the construction or repair of a public building or public
work; may not submit bids on leases of real property to a public entity; may not be awarded or perform work
asa supplier, or under a contract with any public entity; and may not
transact business with any public entity in excess of the threshold amount provided in Section 287.017,
Florida Statutes, for CATEGORY TWO for a period of 36 months from the date of being placed on the
convicted vendor list.

b. Inaccordance with Section 287.134, Florida Statutes, an enlity or affiliate who has been placed on the
Discriminatory Vendor List, kept by the Florida Department of Management Services, may not submit a bid
on a contract to provide goods or services to a public entity; may not submit a bid on a contract with a public
entity for the construction or repair of a public building or public work; may not submit bids on leases of real
property to a public entity; may not be awarded or perform work as a contractor, supplier, subcontractor or
consultant under a contract with any public entity; and may not transact business with any public entity.

c. An entity or affiliate who has had its cm-r cale olQuaI-ﬁcahon suspended, revoked, denied or have further
been by the D may not submit a bid or perform
work for the construction or repair of a publu: building or public work on a contract with the Recipient.

d. No fund: ived pursuant to this may be for lobbying the Florida Legislature, judicial
branch, or any state agency, in accordance with Section 216.347, Florida Statutes.

e. The Department shall oonslder lhe by any of ized aliens a violation of
Section 274A(e) of the and i Act. If the employs unauthorized

aliens, such violation will be cause for unilateral cancellation of this Agreement.

f. The Recipient shall:
Page 9 of 14
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‘STATE OF FLORIOA DEPARTMENT OF TRANSPORTATION 52501060
MANAGE

STATE-FUNDED GRANT AGREEMENT PROGRAM AR et

i. Utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment
eligibility of all new employees hired by the Recipient during the term of the contract; and

i require any ing work or providing services pursuant to the
state contract to likewise utilize the U.S. Department of Homeland Security’s E-Verify system to |
verify the employment eligibility of all new employees hired by th during the contra

term. ‘

g. The Recipient shall comply and require its contractors and subcontractors to comply with all terms and
conditions of this Agreement and all federal, state, and local laws and regulations applicable to this Project.

14. Indemnification and Insurance:

a. Itis specifically agreed between the parties executing this Agreement that it is not intended by any of the
provisions of any part of this Agreement to create in the public or any member thereof, a third-party
beneficiary under this Agreement, or to authorize anyone not a party to this Agreement to maintain a suit
for personal injuries or property damage pursuant to the terms or provisions of this Agreement. The
Recipient guarantees the payment of all just claims for matenaln mwnes, tools, or labor and other just
claims against the ipient or any in with this Agreement.

b. Tothe extent provided by law, Recipient shall indemnify, defend, and hold harmless the Department against
any actions, claims, or damages arising out of, relating to, or resulting from negligent or wrongful act(s) of
Recipient, or any of its officers, agents, or employees, acting within the scope of their office or employment,
in connection with the rights granted to or exercised by Recipient hereunder, to the extent and within the
limitations of Section 768.28, Florida Shtules The foregoing indemnification shall not constitute a waiver

of the Di s or the ipi lmmmly beyond the limits set (oﬂ.h in Florida S|a|ules
Secllon 768.28, nor shall the same be by to the
for the acts or omi oﬂm D its officers, agents, or employees, or for

lha acts of third parties. Nothing herein shall be construed as consent by Recipient to be sued by third
parties in any manner arising out of this Agreement. This indemnification shall survive the termination of
this Agreement.

c. Recipient agrees to include the following indemnification in all contracts with contractors, subcontractors,
consultants, or subconsultants (each referred to as “Entity” for the purposes of the below indemnification)
‘who perform work in connection with this Agreement:

“To the extent provided by law, [ENTITY] shall mdemmfy defend, and hold harmless lhe
[RECIPIENT] and the State ul Flor!da D including the D

officers, agents, and employees, against any act:ons clalms or damages arising out of, relahng
to, or resulting from negligent or wrongful act(s) of [ENTITY), or any of its officers, agents, or
employees, acting within the scope of their office or employment, in connection with the rights
granted to or exercised by [ENTITY).

The fo ing i shall not a waiver of the Department’s or [RECIPIENT]'s
sovereign immunity beyond the limits set forth in Florida Statutes, Section 768.28. Nor shall the
same be construed to constitute agreement by [ENTITY] to indemnify [RECIPIENT] for the
negligent acts or omissions of [RECIPIENT], its officers, agents, or employees, or third parties. Nor
shall the same be construed to constitute agreement by [ENTITY] to indemnify the Department for
the negligent acts or omissions of the Department, its officers, agents, or employees, or third
parties. This indemnification shall survive the termination of this Agreement.”

d. Th. Recipient shall provide Workers' C¢ with Florida's Workers'
law for all If ing any of the work ensure lhal the subcontractor(s) and
llboonsullanls have Workers' C i for their with Florida's

Workers' Compensation law. If using “leased employees” or employees obiamed through professional
employer organizations ("PEO's"), ensure that such employees are covered by Workers' Compensation
Page 10 of 14
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ATE OF FLORDA DEPARTIENT OF TRANSPORTATION 52501000 |

insurance through the PEO's or other leasing entities. Ensure that any equipment rental agreements that
include or other who are
or pariners are covered by insurance required under Flonda 's Workers' Compensalmhvl

e. Ifthe Recipient elects to self-perform the Project, and such self- is d by the D |
in accordance with the terms of this Agreement, the Recipient may self-i and proof of |
shall be provided to the Department. If the Recipient elects to hire a contractor or consultant to perform the |
ijac( then the Recipient shall, or cause its or to carry Ct General Liability

providing i for all work or op s perfc under the Such |
insurance shall be no more restrictive than that provided by the latest occurrence form edition of the |
standard Commercial General Liability Coverage Form (ISO Form CG 00 01) as filed for use in the State
of Florida. Recipient shall, or cause its contractor to cause the Department to be made an Additional Insured
as to such insurance. Such coverage shall be on an “occurrence” basis and shall include
Products/Completed Operations coverage. The coverage afforded to the Department as an Additional
Insured shall be primary as to any other available insurance and shall not be more restrictive than the |
coverage afforded to the Named Insured. The limits of coverage shall not be less than $1,000,000 for each |
occurrence and not less than a $5,000,000 annual geﬂevd mgam. inclusive of amounts provided by an
umbrella or excess policy. The limits of ge ly fully to the work or operations
performed under the Agreement, and may not be shared with or ﬂnhhhed by claims unrelated to the
Agreement. The policylies and coverage described herein may be subject to a deductible and such
deductibles shall be paid by the Named Insured. No policy/ies or coverage described herein may contain
or be subject to a Retention or a Self-Insured Retention unless the Recipient is a state agency or subdivision
of the State of Florida that elects to self-perform the Project. Prior to the execution of the Agreement, and

at all renewal periods which occur prior to final of the work, th shall be provided
with an ACORD Certificate of Liability Insurance reflecting the in. The D

shall be notified in writing within ten days of any elnelldhn. nollce of cam:sldbn lapse, renewal, or
proposed change to any policy or herein. The 's approval or failure to

disapprove any policyfies, coverage, orAOORD Certificates shall not relieve or excuse any obligation to
procure and maintain the insurance required herein, nor serve as a waiver of any rights or defenses the
Department may have.

f. Whenthe A i the of a railroad grade crossing, railroad overpass or underpass
structure, or any other work or operations within the limits of the railroad right-of-way, including any
encroachments thereon from work or operations in the vicinity of the railroad right-of-way, the Recipient
shall, or cause its to, in addition to ge required above, procure and maintain
Railroad Protective Liability Coverage (ISO Form CG 00 35) where the railroad is the Named Insured and
where the limits are not less than $2,000,000 combined single limit for bodily injury and/or property damage
per occurrence, and with an annual aggregate limit of not less than $6,000,000. The railroad shall also be
added along with the Department as an Additional Insured on the policyfies procured pursuant to the
paragraph above. Prior to the execution of the Agreement, and at all renewal periods which occur prior to
final acceptance of the work, boln the Department and the railroad shall be provided with an ACORD
Certificate of Liability ling the coverage i herein. The i herein
shall be maintained through final acceptance of lne work. Both the Dapanmenl and the railroad shall be
notified in writing within ten days of any notice of renewal, or p change
to any policy or coverage described herem The Department's approval or failure Io disapprove any

or ACORD C shall not relieve or excuse any obligation to procure and
maintain the insurance !mred herein, nor serve as a waiver of any rights the Department may have.

g. When the Agreement involves work on or in the vicinity of utility-owned property or facilities, the utility shall
be added along with the Department as an Additional Insured on the Commercial General Liability policy/ies
procured above.

15. Miscellaneous:

a. _In no event shall any payment to the Recipient constitute or be construed as a waiver by the Department
of any breach of covenant or any default which may then exist on the part of the Recipient and the mskmg
of such payment by the Department, while any such breach or default shall exist, shall in no way impair or
prejudice any right or remedy available to the Department with respect to such breach or default.

Page 110f 14

62

62



APPENDIX B
DRAFT CONTRACT

ITB 2023-16, Waukeenah Highway Widening from US 27 to US 19
EXHIBIT I
STATE FUNDED GRANT AGREEMENT, CONTRACT NO. G2C93

DocuSign Envelope ID: F5680205-5887-4 DBE-ACSB-FI6C57858773

STATE OF FLORIDA DEPARTMENT OF TRANSPORTA 52601060

STATE-FUNDED GRANT AGREEMENT ey

b. If any provision of this Agreement is held invalid, the remainder of this Agreement shall not be affected. In
such an instance, the remainder would then continue to conform to the terms and requirements of
applicable law.

¢c. The Recipient and the Department agree that the Recipient, its
consultants, and subconsultants are not agents of the Depanmenl as a result of this Agreement,

d. By ion of the the Recipient that it has not paid and, also agrees not to pay,
any bonus or commission for the purpose of obtaining an approval of its application for the financing
hereunder.

e. Nothing in the Agreement shall require the Recipient to observe or enforce compliance with any provision
or perform any act or do any other thing in contravention of any applicable state law. If any of the provisions
of the Agreement violate any applicable state law, the Recipient will at once notify the Department in writing
in order that appropriate changes and modifications may be made by the Department and the Recipient to
the end that the Recipient may proceed as soon as possible with the Project.

f. This Agreement may be executed in one or more counterparts, @ach of which shall be deemed an original,
but all of which shall itute the same A facsimile or of this
Agreement with a signature on behalf of a party will be legal and binding on such party.

g. The Department reserves the right to unilaterally i this for failure by the ipient to
comply with the provisions of Chapter 119, Fluldl Statutes.

h. The Recipient agrees to comply with Section 20.055(5), Florida Statutes, and to incorporate in all
subcontracts the obligation to comply with Section 20.055(5), Florida Statutes

i.  This Ags shall be g by and with the laws of the State of Florida. In
the event of a conflict between any portion of the eonhct and Florida law, the laws of Florida shall prevail.
The Recipient agrees to waive forum and venue and that the Department shall determine the forum and
venue in which any dispute under this Agreament is decided

j.  This/Agreement does not invoive the purchase of Tangible Personal Property, as defined in Chapter 273,
Florida Statutes.

16. Exhibits.
a. Exhibits A, B, D, F, and J are attached to and into this

b. [ The Project will involve construction, therefore, Exhibit “C", Engineer’s Certification of Compliance is
attached and incorporated into this Agreement.

¢. [JAlternative Advance Payment Financial Provisions are used on this Project. If an Alternative Pay Method
is used on this Project, then Exhibit “H", Alterative Advance Payment Financial Provisions, is attached

and into this Agi

d. [ This Project utilizes Advance Project Reimbursement. If this Project utilizes Advance Project
Reimbursement, then Exhibit “K", Advance Project is attached and i into this
Agreement.

e. [] A portion or all of the Project will utilize the Department’s right-of-way and, therefore, Exhibit O, Terms
and of Ci in Right-of-Way, is attached and incorporated into this
Agreement.

. [ The following Exhibit(s), in addition to those listed in 16.a. through 16.1., are attached and incorporated
into this Agreement:
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. Exhibit and Attachment List

Exhibit A: Project Description and Responsibilities

Exhibit B: Schedule of Financial Assistance

“Exhibit C: Engineer’s Certification of Compliance

Exhibit D: Recipient Resolution

Exhibit F: Contract Payment Requirements

“Exhibit H: Alternative Advance Payment Financial Provisions

Exhibit J: State Financial Assistance (Florida Single Audit Act)

*Exhibit K: Advance Project Reimbursement

*Exhibit O: Terms and Condi of C ion in D Right-of-Way

*Additional Exhibit(s):

22501060
PROGRAM MANAGEMENT
0821

*Indicates that the Exhibit is only attached and incorporated if applicable box is selected.

The remainder of this page intentionally left blank.
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IN WITNESS WHEREOF, the Parties have executed this Agreement on the day and year written above.

RECIPIENT Jefferson County Board of County Commissioners STATE OF FLORIDA,
DEPARTMENT OF TRANSPORTATION
by:

By: 7 ’% i /47/6 By: ﬁ:";&

Name: Name: Tim Smith, P.E
Title: Title:  Director of T ion D

Legal R %

Cvin Oliver
By: CCIWBEDOBFIED..
Erin Oliver
Name:
Page 14 of 14
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EXHIBIT A
PROJECT DESCRIPTION AND RESPONSIBILITIES

FPN: 438366-2-54-01
This exhibit forms an integral part of the Agreement between the State of Florida, Department of Transportation and

Jefferson County Board of County Commissioners (the Recipient)

PROJECT LOCATION:

[ The project is on the National Highway System.

[ The project is on the State Highway System.

PROJECT LENGTH AND MILE POST LIMITS: 9.448 Miles

PROJECT DESCRIPTION: The project is for construction and CEl services for widening and resurfacing CR 259
Waukeenah Hwy from SR 20 (US 27) W Capps Hwy to SR 57 (US 19). The existing typical section consists of an asphalt
paved roadway with two (2) 11" travel lanes and variable width grassed shoulders. Drainage improvements will include
removing and replacing cross drains and constructing end treatments. No right-of-way will be required. Total length of
project is 9.448 miles.

SPECIAL CONSIDERATIONS BY RECIPIENT:

The Recipient is required to provide a copy of the design plans for the Department's review and approval to coordinate
permitting with the Department, and notify the Department prior to commencement of any right-of-way activities.

In accordance with Section 10.c. of this Agreement, the Parties agree as follows:
The Department hereby nolifies the Recipient that for projects that are not located on the Department's right-of-way, the
Recipient is required to hire a contractor prequalified by the Department.

In accordance wnh Mﬂ 10.d. of lh's Agreomem the Parties agree as follows:
For the visi ion (CEI) services, the Recipient is required to hire a Department pre-
qualified wnsultanl in the appropriate work type.

In accordance with Section 10.e. of this Agreement, the Parties agree as follows:
The Recipient is required to hire a D pre-qualified in the iate work type for the design phase of |
the Project.

The Recipent shall be responsible for all permitting activities related to the project and notify the Department prior to
commencement of any right-of-way activities. |

The Recipient shall provide a copy of the design plans for the Department’s review and approval prior to advertisement. |
Plans shall be submitted at 30%, 60%, 90% and final plans along with the engineer's cost estimate, Utility Certification,
Permit Certification, Right of Way Certification, Railroad Cemﬁcatkzn and a complete set of draft bid documents in PDF

(Poneble Documem Format). The ipi shall be for ing all plan review comments in the
Review Ci (ERC) System.
Page 1 of 2
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The Recipient shall submit to the Department the bid tabulations and award intent for review and concurrence prior to award
and will submit the signed construction contract for records upon execution of the final document. ‘

Off the State Highway System (Off-System) construction pro‘ecis musl be admnmslered in accordance with latest version
of the Manual of Uniform Minimum for Design, C¢ for Streets and Highways Florida
(also known as the Florida Greenbook).

On the State Highway System (On-System) construction projects must be administered in accordance with the FDOT
Construction Project Administration Manual (Topic no. 700-000-000). Materials will be inspected In accordance with the
FDOT Sampling Testing and Reporting Guide by Material Description and the FDOT Materials Manual (Topic No, 675-000-
000). Divisions Il and Ill of the FDOT Standard Specifications for Road and Bridge Construction and implemented
modifications must be used. The Recipient will be responsible for all project level inspection, verification testing, and
assuring all data are entered into Materials Acceptance and Certification System (MAC) as appropriate. In addition, the
following Off the State Highway System (Off-System) and Off the National Highway System projects will be administered
as above: all bridge projects; box culverts; and all projects with a construction value of $10 million or more,

The Recipient shall commence the project's activities to the ion of this and shall perform in
accordance with the following schedule:

a) Study to be completed by . }
b) Design to be completed by .

) Right-of-Way requirements identified and provided to the Departmentby .

d) Right-of-Way to be certified by

e) Construction contract to be letby .

f) Construction to be completed by October 31, 2023.

If this schedule cannot be met, the Recipient will notify the Department in writing with a revised schedule or the project is
subject to the withdrawal of funding.

SPECIAL CONSIDERATIONS BY DEPARTMENT:
The Department will issue a Notice to Proceed to advertise for to the Recipient after final plans, bid
documents, construction estimate, and all nesscary certifications have been reviewed and approved.

Page 2 of 2
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M Form 525.010-6008 STATE OF FLORIOA DEP) TRANSPORTA 52501108
STATE-FUNDED GRANT AGREEMENT AN
Page 11 (
EXHIBIT B

SCHEDULE OF FINANCIAL ASSISTANCE

RECIPIENT NAME & BILLING ADDRESS:
Jefferson County Board of County Commissioners |
1 Courthouse Circle
Monticello, Florida 32344
|
PHASE OF WORK by Fiscal Year: a3 Vo o Indicate source of ‘
by Fiscal Year: TOTAL PROJECT FUNDS | LOCALFUNDS STATEFUNDS prasfen,
Design- Phase 34 Maximum Department Participation H () s L] in-Kind
FY: (Insert Program Name) [ cash
FY: Maximum Department Participation S s $ L] in-kind
(insert Program Name) [J cash
Total Design Cost $ 000 $ 000 5 000
uunmv w-r Phase 44Maximum Department Participation L] in-Kind
(insert Program Name) (] cash
FY: Maximum Department Participation $ s s L] in-ind
(insert Program Name) (] cash
Total Right-of-Way Cost $ 000 $ 000 $ 000
% % %
Construction- Phase 54 Maximum Department Participation $2,618,320.00 $ 18,320.00 In-Kind
FY: 2023 (Small County Outreach Program [ cash
(SCOP))
G2 Maximum Department Participation s B s [Tinkind
(Insert Program Name) [ cash
Total Construction Cost 52,618,320 00 $ 000 $2,618,32000
100.00% % 100.00%
Construction Maximum Department Participation s $ $ In-Kind
Engineering and (Insert Program Name) [Jcash
Inspection - Phase 64
FY:
FY: Maximum Department Participation 3 s B Oinkind
{tnsert Program Name) [ cash
Total Construction Engineering and Inspection Cast 5 000 5000 5000
% %
(Phase Maximanm Department Participation L] in-Kind
Y (Insert Program Name) (] cash
G2 Maximum Depariment Participation B B s [ in-Kind
(Insert Program Name) [ cash
Total Cost $ 000 $ 000 $ 000
% % %
TOTAL COST OF THE PROJECT $2,618,32000 $ 000 $2,618,32000

COST ANALYSIS CERTIFICATION AS REQUIRED BY SECTION 216.3475, FLORIDA STATUTES:
that the cost for each line item budn-iulagwy 1as been evaluated and delermined o be allowable, reasonable, and necessary as required by
soa-mzwzws FS. g the used and

a Show:
District Grant Mznager Name

9(..-&.
1212212022 | 1 43 PM EST

trator
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Page i1 |
EXHIBIT C

ENGINEER’S CERTIFICATION OF COMPLIANCE

's C of C The ipient shall complete and submit the following Notice
of C and, if i Engineer's Certification of C i to the D upon
completion of the construction phase of the Project.

NOTICE OF COMPLETION

STATE-FUNDED GRANT AGREEMENT

Between
THE STATE OF FLORIDA, DEPARTMENT OF TRANSPORTATION
and rson County Board of Cou lissioners

PROJECT DESCRIPTION:CR 259 Waukeenah Hwy fr R Capps Hwy to SR
57 (US 19)

FPID#: 438366-2-54-01
In accordance with the Terms and Conditions of the State-Funded Grant Agreement, the undersigned

provides notification that the work d by this is plete as of 20__.
By:
Name:
Title:
’ TIF PLIAN

In accordance with the Terms and Conditions of the State-Funded Grant Agreement, the undersigned
certifies that all work which originally required certification by a Professional Engineer has been
in with the Project plans and ificati If any deviations have
been made from the approved plans, a list of all deviati along with an tion that justifies the
reason to accept each deviation, will be attached to this Certification. Also, with submittal of this
the shall furnish the D a set of “as-built" plans certified by the Engineer
of Record/CEI.

By: P.E.

SEAL: Name:

Date:
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STATE-FUNDED GRANT AGREEMENT W | ar

Paga ol
EXHIBIT D
RECIPIENT RESOLUTION

The Recipient's { i entry into this is attached and into this
Agreement.
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RESOLUTION NO. )0. 19010099 09

A RESOLUTION OF THE BOARD OF COUNTY COMMISSIONERS
OF JEFFERSON COUNTY, FLORIDA, APPROVING STATE-
FUNDED GRANT AGREEMENT WITH FDOT RELATING TO SCOP
FUNDING FOR CR 259 WAUKEENAH HIGHWAY; AUTHORIZING
THE CHAIRMAN OF THE BOARD OF COUNTY COMMISSIONERS
TO EXECUTE THE AGREEMENT; AND PROVIDING FOR AN
EFFECTIVE DATE.

WHEREAS, Jefferson County, Florida, has requested the State of Florida,
Department of Transportation, provide financial assistance for costs directly related to the
widening and resurfacing to 9.448 miles of CR 259 Waukeenah Highway from SR 20 (US 27)
W. Capps Highway to SR 57 (US 19) (the “Project”); and

WHEREAS, the State of Florida, Dep of Ti jon, has provided the
County with financial assistance under Contract #G2C93, Finaneial Project No. 438366-2-
54-01 for costs directly related to the Project; and

WHEREAS, Jefferson County finds it's in the best interest of the public health, safety,
and welfare to accept the grant funds in the amount of $2,618,320.00 to fund the Project; and

WHEREAS, the State of Florida, Department of Transportation requires that a
Resolution be passed by the Board of County Commissioners of Jefferson County, Florida, to
execute and enter into the Agreement.

NOW, THEREFORE, BE IT RESOLVED by the Board of County
Commissioners of Jefferson County, Florida as follows:

SECTION 1. RECITALS. The above recitals are true and correct and are
hereby incorporated herein by reference.

SECTION 2. APPROVAL OF AGREEMENT. The attached “State-Funded
Grant Agreement™ for CR 259 Waukeenah Highway from SR 20 (US 27) W. Capps Highway
to SR 57 (US 19), Contract #G2C93, Financial Project No. 438366-2-54-01, is hereby
approved and the Chairman of the Board of County Commissioners of Jefferson County,
Florida, is authorized to execute the same.

SECTION 3. EFFECTIVE DATE. This resolution shall take effect
immediately upon its passage and adoption.

PASSED AND DULY ADOPTED at the meeting of the Board of County Commissioners
of Jefferson County, Florida on the \sy_day of Decemper 52022
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BOARD OF COUNTY COMMISSIONERS
OF JEFFERSON COUNTY, FLORIDA

[ 772

Candid Tisren) ., Chair
ATTEST:
7
3 o
o el
/’/ -~
Z~, e —
7/ Clerk of the Circuit Court
APPROVED AS TO FORM:
@%A_\/
ather J. Encinosa, Esq.
2
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AnFom

expenditures by category (salary, travel, expenses, etc.). Supporting documentation shall
be submitted for each amount for which reimbursement is being claimed indicating that
the item has been paid. Documentation for each amount for which reimbursement is
being claimed must indicate that the item has been paid. Check numbers may be provided
in lieu of copies of actual checks. Each piece of documentation should clearly reflect the
dates of service. Only expenditures for categories in the approved agreement budget may
be reimbursed. These expendi must be allowable (pursuant to law) and directly
related to the services being provided.

Listed below are types and examples of supporting documentation for cost
reimbursement agreements:

Salaries: Timesheets that support the hours worked on the project or activity must be

kept. A payroll register, or similar d should be i The payroll
register should show gross salary charges, fringe benefits, other deductions and net pay.
If an individual for whom reii nent is being claimed is paid by the hour, a document

reflecting the hours worked times the rate of pay will be acceptable.

Fringe benefits: Fringe benef ts should be supported by invoices showing the amount

paid on behalf of the emp e.g., ir i paid. If the specifically
states that fringe benefits wlll be based on a specnﬁed percentage rather than the actual
cost of fringe benefits, then the ion for the fringe benefits amount must be shown.

Exception: Governmental entities are not required to provide check numbers or copies of
checks for fringe benefits,

Travel: Reimbursement for travel must be in accordance with s. 112.061, F.S., which
includes submission of the claim on the approved state travel voucher along with
supporting receipts and invoices.

Other direct costs: Reimbursement will be made based on paid invoices/receipts and
proof of payment pi ing (cancel d checks and bank statements). If
nonexpendable property is purchased using state funds, the contract should include a
provision for the transfer of the property to the State when services are terminated.
Documentation must be provided to show compliance with DMS Rule 60A-1.017, F.A.C.,
regarding lhe requirements for contracts which include services and that provide for the

tangible p property as defined in s. 273.02, F.S., for
subsequent transfer to the State.

Indirect costs: If the contract stipulates that indirect costs will be paid based on a
specified rate, then the calculation should be shown. Indirect costs must be in the
approved agreement budget and the entity must be able to demonstrate that the costs
are not duplicated elsewhere as direct costs. All indirect cost rates must be evaluated for
reasonableness and for allowability and must be allocated consistently.

525010606 oF FLOR: TRANSPORTA s250110F
STATE-FUNDED GRANT AGREEMENT o
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EXHIBIT F
CONTRACT PAYMENT REQUIREMENTS
Florida D Service: Guide for State Expenditures
Cost Rnlmburscmenl Contracts
| for cost reimb: it contracts must be supported by an itemized listing of
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STATE FUNDED GRANT AGREEMENT, CONTRACT NO. G2C93
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Cont b state agencies may submit alternative documentation to

ther q , which may be in the form of FLAIR reports |
or other detailed reports.

The Florida Department of Financial Services, online Reference Guide for State
Expenditures can be found at this web address

https://iwww.myfloridacfo.com/Division/AA/Manuals/documents/ReferenceGuideforState

Expenditures.pdf.
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e STATEFUNDED GRANT AGREENENT s
Pt
EXHIBIT J
STATE FINANCIAL ASSISTANCE (FLORIDA SINGLE AUDIT ACT)

THE STATE RESOURCES AWARDED PURSUANT TO THIS AGREEMENT CONSIST OF THE FOLLOWING:

Awarding Agency: Florida Department of Transportation

State Project Title  [] County Incentive Grant Program (CIGP), (CSFA 56.008)

and CSFA () Small County Outreach Program (SCOP), (CSFA 55.009)

Number: [] Small County Road Assistance Program (SCRAP), (CSFA 55.016)
([ Transportation Regional Incentive Program (TRIP), (CSFA 55.026)
[ Insert Program Name, Insert CSFA Number

*Award Amount: $2,618,320.00

*“The state award amount may change with supplemental agreements

Specific project information for CSFA Number is provided at: hitps:/apps.fidfs.com/fsaalsearchCatalog.aspx

COMPLIANCE REQUIREMENTS APPLICABLE TO STATE RESOURCES AWARDED PURSUANT TO THIS
AGREEMENT:
State Project Compliance Requirements for CSFA Number are provided at:
https://apps.fidfs.com/{saa/searchCompliance.aspx
The State Projects Compliance Supplement is provided at: hitps:/apps.fidfs. aspx
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FDOT)

Florida Department of Transportation
RON DESANTIS 1074 Highway 90 JARED W. PERDUE, P.E.
GOVERNOR Chipley, FL 32428 SECRETARY

1/3/2023 | 9:56 AM EST

Ms. Shannon Metty, Interim County Manager
Jefferson County Board of County Commissioners
1 Courthouse Circle

Monticello, Florida 32344

Subject: CR 259 Highway Imp!
State Fund Grant Agreement — Notice to Proceed
Financial Project ID: 438366-2-54-01
Contract Number: G2C93

Dear Ms. Metty:

Please find attached a fully for the above project. This letter shall
serve as the official Notice to Proceed (NTP) for the project.

Please remember the following before incurring any charges related to the project:

¥ All consultants must be selected in d: with the C: 's Compeliti: iati
Act (CCNA) to receive reimbursement. A certification letter must be provided to the Department
for any consultants procured.

v A copy of the plans, ificati and Engineer’s Estimate must be provided to the Department
for review as outlined in Exhibit A. Once plans have been completed, an electronic copy of the
signed and sealed plans must be provided for the Department's records.

v All changes must be app! by the D before ing with the work. Any project
limit changes or change orders will be considered ineligible for reimbursement without the
appropriate approvals. In addition, all costs incurred in excess of the executed agreement
amount and those costs incurred past the expiration date of the agreement will be the
responsibility of the Agency.

The project shall be carried out in with the and l Florida Law.
Should you have orneed tic i ion, please contact Maria Showalter at (850)
330-1227 or Vickie Kent at (850) 330-1303.

Sincerely,
Docusgned by

Plarvia Showatler
250R01CAF 418
Maria Showalter
Local Programs Administrator

Improve Safety, Enhance Mobility, Inspire Innovation
www.fdot.gov
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