

RFQ 2026-05 CONTINUING ENGINEERING CONSULTANT, DESIGN, INSPECTION, GRANT
WRITING AND ACQUISITION & RELATED SERVICES
ADDENDUM NO. 4

JEFFERSON COUNTY
BOARD OF COUNTY COMMISSIONERS



ADDENDUM NO. 4 TO RFQ 2026-05

Issued May 7, 2026

RFQ 2026-05, Intent and General Information, is hereby amended as follows:

(underline indicates additions, ~~strikethrough~~ indicates deletions)

SECTION 1.0 SCHEDULE OF EVENTS

Failure to comply with this or any other paragraph of this RFQ shall be sufficient reason for rejection of the Proposal.

All times listed in the Schedule of Events are Eastern Standard Time (EST).

Revised Schedule

<i>Event</i>	<i>Date/Time</i>
Proposal Advertisement Date	April 1, 2026
Release of Request for Proposals	April 1, 2026
Questions Due from Prospective Respondent	April 15, 2026

Responses to questions due	April 22, 2026
PROPOSALS DUE TO BOCC	May 1, 2026 @ 3:00 P.M.
Oral Presentations (if needed)	May 7, 2026
Ranking by Board and Posting of Intended Award	May 21 8, 2026
Contract Negotiations Begin with Awarded Firm(s)	<u>May-June</u> Mid-May, 2026
Board Approval of Contract(s) with Awarded Firm(s)	June 2026